MIAMI-DADE

MEMORANDUM

Date: October 2, 2007
To: Honorable Chairman Bruno A. Barreiro
and Members, Board of County Commissioners
. Agenda Item No. 8(R)3B )
From: George M.
County Man

Subiject: Contract’award recommendatfon for design of upgrades for the Miami-Dade Water and Sewer

Department's Sanitary Sewer Pump Stations - Project No: E06-WASD-03; Contract No: E06-
WASD-03

Recommendation

This recommendation for award for Contract No. E06-WASD-03 between SRS Engineering, Inc. and Miami-Dade
County has been prepared by Miami-Dade Water and Sewer (MDWASD) and is recommended for approval. The
consultant is to provide engineering design, limited construction management services and project coordination
services to upgrade various pump stations throughout the County’s sewer system.

Scope

PROJECT NAME: Design of Upgrades for MDWASD's Sanitary Sewer Pump Stations
PROJECT NO: EO06-WASD-03

CONTRACT NO: E06-WASD-03

PROJECT DESCRIPTION: The Consultant, SRS Engineering, Inc. is to provide engineering design,
limited construction management services and project coordination services
to upgrade various pump stations throughout the County’s sewer system.

The scope of services consists of complete design services which includes
but is not limited to performing preliminary route analysis, site
investigations, surveying, geotechnical services, maintenance of traffic
plans, hydraulic analysis, coordination with other utilities and municipalities
and the public. Assistance during the permitting and procurement phases
will also be included as well as limited construction management services
g : which entails providing services on an as-needed basis such as periodic
site inspections and attendance at meetings, review shop drawings,
respond to information requests, review claims and potential change orders,
and review contract schedules.

The Consultant will also provide project coordination services to include
establishing a plan to implement projects and track project schedules,
budget and deadlines.

PROJECT LOCATION: Various locations throughout Miami-Dade County

PRIMARY COMMISSION : e '
DISTRICT: Various Districts

APPROVAL PATH: Board of County Commissioners



OCI A&E PROJECT
NUMBER:

USING DEPARTMENT:

E06-WASD-03

Miami-Dade Water and Sewer Department

MANAGING DEPARTMENT: Miami-Dade Water and Sewer Department

Fiscal Impact / Funding Source

FUNDING SOURCE:

PTP FUNDING:

GOB FUNDING:

CAPITAL BUDGET
PROJECTS:

PROJECT TECHNICAL
CERTIFICATION
REQUIREMENTS:

NTPC'S DOWNLOADED:
PROPOSALS RECEIVED:

SOURCE

- Wastewater Renewal and Replacement Fund, Current and Future WASD

Revenue Bonds

No
No

AWARD
BUDGET PROJECT / DESCRIPTION ESTIMATE
9650371-LIFT STATION UPGRADES AND STRUCTURAL $687,500.00
MAINTENANCE IMPROVEMENTS
Book Page: 305 Funding Year: FY 2006-2007
9652002-PUMP STATION GENERATORS AND $687,500.00

MISCELLANEOUS UPGRADES
Book Page: 307 Funding Year: From Prior Years' Funding

Project Totals: $1,375,000.00

TYPE CODE DESCRIPTION

Prime 6.02 WATER AND SANITARY SEWER SYSTEMS -
MAJOR WATER AND SANITARY SEWAGE
PUMPING FACILITIES

Prime 17.00 ENGINEERING CONSTRUCTION MANAGEMENT

Other 9.02 SOILS, FOUNDATIONS AND MATERIALS
TESTING - GEOTECHNICAL AND MATERIALS
ENGINEERING SERVICES

Other 11.00 GENERAL STRUCTURAL ENGINEERING

Other 12.00 GENERAL MECHANICAL ENGINEERING

Other 13.00 GENERAL ELECTRICAL ENGINEERING

Other 15.01 SURVEYING AND MAPPING - LAND SURVEYING

Other 16.00 GENERAL CIVIL ENGINEERING

130
21



CONTRACT PERIOD:
CONTINGENCY PERIOD:

IG FEE INCLUDED IN BASE
CONTRACT:

ART IN PUBLIC PLACES:
BASE ESTIMATE:
BASE CONTRACT

AMOUNT:

CONTINGENCY
ALLOWANCE (SECTION 2-
8.1 MIAMI DADE COUNTY
CODE):

TOTAL DEDICATED
ALLOWANCE:

TOTAL AMOUNT:

Track Record / Monitor

EXPLANATION

SUBMITTAL DATE:

ESTIMATED NOTICE TO
PROCEED:

PRIME CONSULTANT:
COMPANY PRINCIPAL:

1095 Calendar Days; Three (3) Years
109

Yes

No

$1,250,000.00

$0.00

TYPE PERCENT AMOUNT COMMENT
PSA 10% $125,000.00

$0.00

$1,375,000.00

On February 7, 2007, MDWASD Projects E06-WASD-01 and E06-WASD-
03 were advertised as a group with other MDWASD Projects grouped
separately, making for a total of 10 projects. The advertisement stated that
firms were to submit one proposal per group and the prime consultant
selected for a particular project would be ineligible for any of the remaining
projects.

The Competitive Selection Committee met April 11, 2007 and ranked SRS
Engineering, Inc. second of the 21 proposals submitted. Milian, Swain &
Associates was ranked first of the aforementioned proposals and was
recommended for award of Project No. EO6-WASD-01. SRS Engineering,
Inc. was the next highly ranked firm and was selected for Project No. E06-
WASD-03. The Competitive Selection Committee waived the 2nd Tier
meeting.

The Negotiation Committee was approved May 30, 2007. On June 18, 2007
the Negotiation Committee held its first meeting with SRS Engineering, Inc.
and concluded it's negotiations, this is the recommendation to award the
contract to SRS Engineering, Inc.

Based on the Office of Capital Improvements CHIS database, the County
has completed two (2) evaluations for SRS Engineering, Inc. (previously
named Serralta Rebull Sergi, Inc. with an average overall performance of
3.3 points out of a total of 4 paints.

3/9/2007
10/29/2007

SRS Engineering, Inc.

Ignacio Serralta, P.E.



COMPANY QUALIFIERS:

COMPANY EMAIL
ADDRESS:

COMPANY STREET
ADDRESS:

COMPANY CITY-STATE-
ZIP:

YEARS IN BUSINESS:

PREVIOUS CONTRACTS
WITH COUNTY IN THE
LAST FIVE YEARS:

SUBCONSULTANTS:

MINIMUM QUALIFICATIONS

EXCEED LEGAL
REQUIREMENTS:

REVIEW COMMITTEE:
RESPONSIBLE WAGES:

REVIEW COMMITTEE
ASSIGNED CONTRACT
MEASURES:

MANDATORY CLEARING
HOUSE:

CONTRACT MANAGER
NAME/PHONE/EMAIL:

PROJECT MANAGER
NAME/PHONE/EMAIL.:

Background

BACKGROUND:

Ignacio Serralta, P.E.

Ignacio@srs-corp.com
14160 Palmetto Frontage Road, Suite 22
Miami Lakes, Florida 33016-1506

12

Based on the Department of Procurement Management, Small Business Affairs,
the consultants has received four (4) contracts from various Miami-Dade County
Departments for a total dollar value of $5,863,001.

Basuito & Associates, Inc., Kaderabek Company, Cankart-Essman, inc., and J.
Bonfill & Associates, Inc.

No

MEETING DATE: 11/29/2006 SIGNOFF DATE: 12/13/2006

No

MEASURE GOAL COMMENT

CBE 35.00% CBE

CWF 0.00% Not Applicable

No

Rolando M Roque 305 663 7218 RogqueR@miamidade.gov
Patty David 786-552-8040 pattyd@miamidade.gov

SRS Engineering, Inc. will provide engineering design, limited construction
management services, and project coordination services to upgrade various
pump stations throughout the County’s sewer system. These upgrades are
needed to rehabilitate existing wet wells, to install new submersible pumps
and related piping and value controls, to install generators, and to replace
electrical control panels where needed.




BUDGET APPROVAL
FUNDS AVAILABLE:

3

>

OSBM DIRECTOR

) -1~ 0—

APPROVED AS TO
LEGAL SUFFICIENCY: W\( ATTORNEY DATE
CAPITAL Y 8/27/07
IMPROVEMENTS cor' OCI DIRECTOR DAT
CONCURRENCE:
y|2

ASSISTANT GOUNTY DATE

MANAGER
CLERK DATE

DATE



Contract to Award Recommendation
Design of Upgrades for Sanitary Sewer Pump Stations
SRS ENGINEERING, INC.
Project No. E06-WASD-03

BUDGET PROJECT AND
DESCRIPTION: 9650371 — Life Station Upgrades and Structural
Maintenance Improvements
9652002 — Pump Station Generators and Miscellaneous
Upgrades
FUNDING SOURCE: Wastewater Renewal and Replacement Fund,
Current and Future WASD Revenue Bonds
INDEX CODES: EW621
ASSISTANT DIRECTOR,
ENGINEERING:
DEPT. BUDGET OFFICER /@ //Z J%"/Zao7
PEDRO VELAR DATE
ASSISTANT DIRECTOR, %1 i
FINANCE [ZVY IR
DIANE CAMACHO
DEPUTY DIRECTOR, 6 Q\ |
OPERATIONS 2|7 o)
JOSEPH A. RUIZ, JR. DATE



—__”M.

STRATEGIC AREA: Neighborhood and Unincorporated Area Muricipal Services weet FEUNDED PROJECTS =
(daltars in thousands)

DEPARTMENT: Water and Sewer

LIFT STATION UPGRADES AND STRUCTURAL MAINTENANCE IMPROVEMENTS PROJECT # 9650371

DESCRIPTION: Repair, replace, and upgrade existing lift stations throughout the wastewater system

LOCATION: Systemwide
Systemwide DISTRICT LOCATED:  Systemwide
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED:  Systemwide
REVENUE SCHEDULE: PRIOR 200607  2007-08  2008-00 200910  2010-14 201112 FUTURE  TOTAL

Wastewater Renewal Fund 15,557 4,008 4,451 10,134 9,734 9,734 9,734 9,734 73,086

9,734 9,734 73,086

15,557 4,008 4,451 10,134 9,734 9,734

TOTAL REVENUE:

EXPENDITURE SCHEDULE: PRIOR  2006-07  2007-08  2008-09  2009-10  2010-11 201112 FUTURE TOTAL

Planning and Design 822 261 1,100 922 886 886 887 887 6,651
8216 2,612 11,005 9,212 8,848 8,848 8,847 8,847 66435

Construction

TOTAL EXPENDITURES: 9,038 2,873 12,105 10,134 9,734 9,734 9,734 9,734 73,086

NORTH DISTRICT UPGRADES - WASTEWATER TREATMENT PLANT PROJECT # 9653411

DESCRIPTION: Construct a chlorine building; improve scum collection; and replace sluice gates in the pre-treatment bar screen room

LOCATION:  2575NE 151 St
North Miami DISTRICT LOCATED: 4

ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED:  Systemwide

REVENUE SCHEDULE: PRIOR  2006-07 200708  2008-09 200910 201011 201412 FUTURE  JOTAL
. - Wastewater Connection Charges 347 0 0 0 375 0 0 0 22
WASD Revenue Bonds Sold 2,446 0 (4] 0 0 -0 0 0 2,446
Future WASD Revenue Bonds 0 0 0 0 Q 0 2,825 0 2,625
TOTAL REVENUE: 2,793 0 0 0 375 0 2625 0 5793
EXPENDITURE SCHEDULE: PRIOR  2006-07  2007-08  2008-09 200910 201011 201412 FUTURE TOTAL
Planning and Design 132 81 4 0 27 7 83 155 526
Construction 1,322 808 409 0 273 58 834 1553 5267
TOTAL EXPENDITURES: 1,454 889 450 T 0 300 75 917 1,708 5793
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“ STRATEGIC AREA:

DEPARTMENT: Water and Sewer

Neighborhood and Unincorporated Area Municipal Services

raeet EUNDED PROJECTS **+v*
(dollars in thousands)

PUMP STATION GENERATORS AND MISCELLANEOUS UPGRADES PROJECT # 9652002
DESCRIPTION: Install emergency generators and construct miscellaneous upgrades at wastewater pump stations

LOCATION: Systemwide

Systemwide DISTRICT LOCATED: Systemwide

ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED:  Systemwide
REVENUE SCHEDULE: PRIOR  2006-07  2007-08 200803 200910 201011  2011-12 FUTURE  TOTAL
WASD Revenue Bonds Sold 2,538 0 0 0 0 0 0 0 2,538
Future WASD Revenue Bonds 0 0 ¢ 13,800 0 0 4,000 0 17,800
TOTAL REVENUE: 2,538 ] 0 13,800 0 0 4,000 0 20,338
EXPENDITURE SCHEDULE: PRIOR 2006-07 2007-08 2008-09 2009-10 2010-11 201112 FUTURE TOTAL
Planning and Design 206 12 13 356 596 303 121 243 1,850
Construction 2,056 121 130 3,561 5,954 3,030 1,212 2424 18488
TOTAL EXPENDITURES: 2,262 433 143 3,917 6,550 3,333 1,333 2,667 20,338
PUMP STATION IMPROVEMENTS PROGRAM PROJECT # 9651071
DESCRIPTION: Upgrade pump stations systemwide to meet forecasted demands

LOCATION: Systemwide

Systemwide DISTRICT LOCATED:  Systemwide

ESTIMATED ANNUAL OPERATING IMPACT: Minimal DISTRICT(s) SERVED:  Systemwide
REVENUE SCHEDULE: PRIOR  2006-07  2007-08  2008-09 200910 201011 201112 FUTURE  TOTAL
Wastewater Connection Charges 11,603 0 0 0 0 0 0 0 11,603
WASD Revenue Bonds Sold 35,080 4} 0 0 0 0 0 0 35,080 ‘
Future WASD Revenue Bonds 0 0 0 20,000 0 0 24,000 0 44,000
TOTAL REVENUE: 46,683 0 0 20,000 0 0 24,000 0 90,683
EXPENDITURE SCHEDULE: PRIOR 2006-07 2007-08 2008-09 2009-10 2010-11 201112 FUTURE TOTAL
Planning and Design 2,648 1,182 419 335 726 759 1,150 1,034 8,253
Construction 26,449 11,802 4,183 3,341 7,255 7,584 11,490 10,326 82430
TOTAL EXPENDITURES: 29,097 12,984 4,602 3,676 7,981 8,343 12,640 11,360 90,683
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Apr-25-07  08:11 From=DBD . 3053753160 T-421 P.002/003 F-080

IAME
Memorandum

Date: April 23, 2007

To: Roger Hernstadt, Pirexitr
Office of Capital Itaped)sd

From: Marsha E. Jackman,
Department of Business Deuelap

Subject: CBE Compliance Review

Project No. EO6-WASD-03
Design of Upgrades for Sanitary Sewer Pump Stations

The Department of Business Development (DBD) has completed its review of the above-referenced
praject for compliance with the Community Business Enterprise (CBE-A/E) Program for Architectural
and Engineering Services. The contract measure established for this project is a 35% CBE sub-

consultant poal.

The Construction Contracts Section of the Miami-Dade Office of Capital Improvements has submitted
proposals from Marlin Engineering, Inc. (#1), SRS Engineering, Inc. (#8), and M111an, Swain, &
Associates, Inc. (#12) for compliance review.

Marlin Engineering, Inc. (#1) submitted the required Schedule of Participation that listed CBE sub-
consultant Johnson, Avedano, Lopez, Rodriguez & Walewski Engineering Group, Inc. to perform
General Mechanical Engineering and General Electrical Engineering at 35%. The Schedule of
Participation also listed Non-CBE Tierra, Inc. to perform Geotechnical and Materials Engineering
Services, but is not being utilized to meet the 35% CBE goal. The Letter of Intent submitted was in
agreement with the Schedule of Participation. Marlin Engineering, Inc. is in compliance with the CBE
Participation Provisions.

SRS Engineering, Inc. (#8) a certified CBE-A/E firm submitted the required Schedule of Participation
that listed itself to perform W & S Sewer Systems-Major Water & Sewer Pumping Facility, General
Civil Engineering, and Engineering Construction Management at 35%, utilizing its own forces to sarisfy
the established CBE-A/E goal. SRS Engineering, Inc. is in compliance with the CBE Participation
Provisions.

Milian, Swain, & Associates, Inc. (#12) a certified CBE-A/E firm submitted the required Schedule of
Participation that listed itself to perform W & S Sewer Systems-Major Water & Sewer Pumping
Facility, General Civil Engineering, and Engineering Construction Management at 75%. The Schedule
of Participation also listed CBE sub-consultants BCC Engineering, Inc, to perform General Structural
Engineering at 7.5% and Vital Engineering, Inc. to perform General Mechanical Engineering and
. ‘General Electrical Engineering, also at 7.5%. The Letters of Intent spbmitted were in agreement with
.. the Schedule of Participation. Milian, Swain, & Associates, Inc. is in compliance with the CBE
articipation Provisions.




Apr-25-07  08:11 From=DBD 3053753160 T-421 P.003/003 F-090

Compliance Memorandum
Roger Hemstadt
April 23, 2007

— Project No. EO6-WASD-03
Page 2

Please note that DBD staff only reviewed and addressed compliance with the CBE-A/E program. The
Construction Contracts Section of the Miami-Dade Office of Capital Improvements is responsible for

any other issues that may exist.

Should you have any questions or need any additional information, please do not hesitate to contact
Vivian O. Walters, Ir. at (305) 375-3138.

cc: Luisa Millan-Donovan, OCI
Jeboria Stanley, DBD
File

/O



Dept. of Business Development
Project Warksheet

DEFARTMENT OF
BAJEINE 38 DEVELGHMENT

DESIGN OF UPGRADES FOR SANITARY SEWER PUMP STATIONS RC Date:  11/29/2006

Project/Contract Tide: -
THROUGHOUT THE MIAMI.DADE WATER AND SEWER SYSTEM (SIC 871} 1-03
Project/Centraet No: EG6-WASD-03 Funding Seurce: ' Etem No:
Department: WATER & SEWER DEPARTMENT WASTEWATER RENEWAL & N
Estimated Cost of Project/Bid: $1.250,000.00 REVENUE B Resubmitcal Date(s):
Description of Praject/Bid: TO ESTABLISH A CONTRACT T EMPLOY AN ENGINEERING FIRM TO PROVIDE ENGINEERING SERVICES FOR THE
DESIGN UPGRADES FOR SANITARY SEWER PUMP STATIONS THROUGHOUT THE WATER AND SEWER SYSTEM. THE
DESIGN SERVICES ARE ANTICPATED TO INCLUDE, BUT NOT BE LIMITED TO. PERFORMING PRELIMINARY SITE
INVESTIGATIONS, SURVEYING, GEOTECHNICAL SERVICES. HYDRALLIC MODELING AND ANALYSIS,
COORDINATION WETH OTHER UTILITIES, PREPARATION OF DESIGN REFORTS. DRAWINGS AND CONTRACT
SPECTFICATIONS.
7 ContractMeasures Recommendation T
\{easure Program Goal Percem
Goal CBE - 35.00%
f': T Rensonsfor Recommendsgion . . T
This project meets ail the criteria set forth in A.Q. 3-32, Section V.
The proposed Professional Services Agreement will be for a three (35 year period; Funding Sources: Wastewater Renewal &
Replacement Funds and Future WASD Revenue Bonds v
SIC §71 Architectural and Engineering Services
: % of Items
Subtrade Cat. Estimated Value foBase Bid Availability -
GENERAL MECHANICAL ENGINEERING CBE $62,500.00 5.00% 24
GENERAL ELECTRICAL ENGINEERING CBE £125,000.00 10.00% 25
SURVEYING AND MAPPING-LAND SURVEYING CBE $37,500.00 - 3.00% 11
GENERAL CIVIL ENGINEERING CBE $62,500.00 5.00% 55
ENGINEERING CONSTRUCTION MANAGEMENT CBE $125,000.00 10.00% 73
GEOTECHNICAL & MATERIALS ENG]NEER{NG CBE £25,000.00 2005 7
SERVICES e o
Tota} $437,500.00 35 00%
Living Wages:  YES . I NO » .
Respousible Wages: YES | | NO
Ordinance 90-143 is applicable to all construction projects over SIM0,000 that do not wrilize Federal Funds
Tier 1 Sct Aside
SetAside _______ TLevell - Level2 . Levet 3
Trade Set Aside (MCC) .. Goat 22 [ Bid Preference
- No Measuge Deferred Selection Factor
DEDRDGG SR



Dept: Miami-Dade Water and Sewer Department

BUDGET PROJECT 9650371

7/30/2007 4:10:43 PM

Project Title: 9650371-LIFT STATION UPGRADES AND STRUCTURAL MAINTENANCE IMPROVEMENTS

Project Desc: Repair, replace, and upgrade existing lift stations throughout the wastewater system

Project $$ Start: End: Prior: 06-07: 07-08:

08-09: 09-10: Total:

($$ in 000's) 10/1/2001 9/30/2011 9,038 2,873 12,105

10,134 9,734 73,086

Project Type: Capital

CDPWeb Project Milestones ($ IN 000'S)

08-09: 09-10: Total:

922 886 6,651
9,212 8,848 66,435

08-09: 09-10: Total:

Milestone: Start: End: Prior: 06-07; 07-08:
Planning/Design N/A N/A 822 261 1,100
Construction N/A N/A 8,216 2,612 11,005
CDPWeb Project Revenue ($ IN 000'S)
Revenue: Start: End: Prior: 06-07: 07-08:
Wastewater Renewal Fu N/A N/A 15,557 4,008 4,451

Current Contracts for Project 9650371

RTA

Budget

Dept ContractNo Contract Name Allocation
WS 05SMWHAQ004 Odor Control Evaluation and De $0.00
ws 05MWHAQ004 Odor Control Evaluation and De $300,000.00
WS E06-WASD-01 Design of the MDWASD's Upgrade $687,500.00
WS EO06-WASD-01 Design of the MDWASD's Upgrade $0.00
WS E06-WASD-03 Design of Upgrades for the MDW $687,500.00
wWs E06-WASD-03 Design of Upgrades for the MDW $0.00

10,134 9,734 73,086

Award
Budget ClIs
Allocation Award

$300,000.00 $2,000,000.00
$0.00 $2,000,000.00
$0.00 $1,250,000.00
$687,500.00 $1,250,000.00
$0.00 $1,250,000.00
$687,500.00 $1,250,000.00

Total Allocated: $1,675,000.00 $1,675,000.00

Site Location
68608 Various Locations

/L

Current Sites for Project 9650371



Dept: Miami-Dade Water and Sewer Department 7/30/2007 4:10:54 PM

BUDGET PROJECT 9652002
Project Title: 9652002-PUMP STATION GENERATORS AND MISCELLANEOUS UPGRADES
Project Desc: Install emergency generators and construct miscellaneous upgrades at wastewater pump stations

Project $$ Start: End: . Prior: 06-07: 07-08: 08-09: 09-10: Total:
($% in 000's) 10/1/1998 9/30/2009 2,262 133 143 3,917 6,650 20,338
Project Type: Capital

CDPWeb Project Milestones ($ IN 000'S)

Milestone: Start: End: Prior: 06-07: 07-08: 08-09: 09-10: Total;
Planning/Design - N/A N/A 206 12 13 356 596 1,850
Construction N/A N/A 2.056 121 130 3,561 5,954 18,488

Current Contracts for Project 9652002

RTA Award
Budget Budget Cclis
Dept ContractNo Contract Name Allocation Allocation Award
WS E06-WASD-01 Design of the MDWASD's Upgrade $0.00 $687,500.00 $1,250,000.00
WS E06-WASD-01 Design of the MDWASD's Upgrade $687,500.00 $0.00 $1,250,000.00
WS E06-WASD-03 Design of Upgrades for the MDW $687,500.00 $0.00 $1,250,000.00
WS E06-WASD-03 Design of Upgrades for the MDW $0.00 $687,500.00 $1.250,000.00

Total Allocated: $1,375,000.00 $1,375,000.00

Current Sites for Project 9652002

Site Location
68613 Various Locations



Status View

MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System

All Contracts for FEIN 650607552
SRS ENGINEERING, INC.

Estimated Last
: Location / Completion Total Status % Complete /
DST DPT Contract Name Contractor Date Award Date Status
30 PR EQO-PARK-05-2 Miscellaneous Civil Engineerin Various Parks 3/5/2005 $500,000 5/5/2006 100% / Work Order
within Duration
0 DE EO01-DERM-03, EP-3 Consultants for Enginesring Ma Countywide 12/16/2004 $4,500,000 6/7/2005 100% / Complete
1:38:00
PM
30 CQ EO05-0CI-02 C-5 Consuitart Services for Conslr Countywide N/A $750,000 0% / N/A
30 WS EO06-WASD-03 Design of Upgrades for the MDW Various locations throughout N/A $1,250,000 3/26/2007 0% / On Schedule
M
1] PW EDP: EDP-PW-SR- N/A $0 EDP: 0% / NIA
20040270
Totals: 5 $7,000,000

* Contracts with Green Name are PSA Agreements




Dept Contract

DE

DE

DE

DE

Type

Capital Improvements Informatio
Contractor Evaluations Report

Contractor / Architect Name Date Rater

EQ01-DERM-03, PSA
EP-3
EO01-DERM-03, PSA
EP-3
E01-DERM-03, PSA
E0“1~ :DERM-OB PSA
EP-3

Serralta & Associates, Inc. 5/30/2006 Keith Ng

Serralta Rebull Serig, Inc. 5/30/2006 Keith Ng

SRS Engineering, Inc. 5/30/2006 Keith Ng

SRS ENGINEERING, INC. 5/30/2006 Keith Ng

Evaluation Count: 4 Contractors: 1 Average Evaluation: 3.3

/S

n System

Period

Project conclusion or
closeout

Project conclusion or
closeout

Project conclusion or
closeout

Project conclusion or
closeout



Capital Improvements Information System
EDP Projects Report

PPE
Dept Project Title Firm Ctr  Date Contact Amount
PW EDP-PW-SR- SW 56 ST (MILLER DRIVE) FRIN SW 168 CT SRS ENGINEERING, INC. 11/9/2005 Leandro Ona $38,001
20040270 TO SW 152 AVE, ROADWAY
IMPROVEMENTS
Totals: 1 $38,001

/e
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MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System

Department of Environmental Resources Management
Project Evaluation
Evaluation Type: Standard Evaluation

Contract: E01-DERM-03, EP-3 Work Order No: N/A

Contract Consultants for Engineering Management to Act as a Master Consultant for the Repair and Mitigation Tasks

Name: Resulting from Hurricane Irene and the "No-Name" Storm

Award Contact: Keith Ng

4,500,000.00

Amount; $4,500, 305-372-6482

Contract

Type: PSA

Contractor . )

Consultant: Serralta Rebull Serig, Inc. FEIN 650607552

Evaluator ID: ngk Date: 5/30/2006 Period: Project conclusion or closeout

[ Rating * [

I L4 |13 2 | 1 [NA [Criteria

1- 2 g Schedule - Quality of schedule & adherence to schedule resulting |
timeliness and minimizing delay to the owner and community.

2- I I | Il I  |[Cost effectiveness & efficiency - Budget compliance & value of woi

3- [« | I | |l |[Vision - Design - Concepts or adherence to criteria.

4- « Cooperation - Teamwork & relationship with owner, subs and
suppliers.

5- v 4 Coordination - Ability to organize, schedule and complete tasks in
adherence to the schedule.

6- v Accuracy & Technical Skills - Cost estimating, scheduling, shop an
other drawings, plans, manuals, project documentation and conflic
resolution.

7- o Completeness - Compliance with contract documents, permits, Co
& standards.

8- v Responsiveness - Timely, clear & concise responses to owner
comments and correspondence.

[o- | I Il B ||Commitment - Intangibles & contribution to project success.

o- || || « | |l [ ||Personnel - Quality and dedication of project staff.

[11- | | « | I | |IManagement - Leadership ability.

[12- | 1 » | i I ||Quality - Work performed correctly the first time.

Overall Performance Average: 3.3

Documentation that supports this evaluation and Contractor's/Consultant's comments can be obtained by contacting:
at Phone#

Evaluation Reviewed by: Supervisor[_  Division Chief[_  Assistant Director[T  Director [”

The method of delivery of this evaluation to contractor/consultant: Certified Mail [ EMail[”  FaxI”. Hand [
(Unresponsive Performance by contractor/consultant requires 2 delivery methods)
Evaluation delivered to:

* Rating Key @(

4 Superior performance - Exemplary quality, no intervention required - project completed on time or early at or
below budget with no change orders or amendments other than owner requested changes. .



3 Satisfactory performance - Minor errors noted, addressed with timely corrective action. No serious errors noted
or corrective action needed.

2 Guarded performance Errors and Omissions documented in writing with timely corrective action.
1 Unresponsive performance documented in writing without timely corrective action.
N/A.  No Information
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Capital Improvements Information System
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Project Evaluation
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COUNTY i
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5- v 4 Coordination - Ability to organize, schedule and complete tasks in
adherence to the schedule.

6- ,,g' Accuracy & Technical Skills - Cost estimating, scheduling, shop an
other drawings, plans, manuals, project documentation and conflic
resolution.

7- ' 4 Completeness - Compliance with contract documents, permits, Co
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[12- |l I« | | [|Quality - Work performed correctly the first time.
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Documentation that supports this evaluation and Contractor's/Consultant's comments can be obtained by contacting:
at Phone#

Evaluation Reviewed by: Supervisor[_  Division Chief]_  Assistant Director[_.  Director ["

The method of delivery of this evaluation to contractor/consultant: Certified Maill— EMaillC Fax[_ Hand[
(Unresponsive Performance by contractor/consultant requires 2 delivery methods)
Evaluation delivered to:

* Rating Key 2%

4 Superior performance - Exemplary quality, no intervention required - project completed on time or early at or
below budget with no change orders or amendments other than owner requested changes.



3 Satisfactory performance - Minor errors noted, addressed with timely corrective action. No serious errors noted
or corrective action needed.

Guarded performance Errors and Omissions documented in writing with timely corrective action.
1 Unresponsive performance documented in writing without timely corrective action.
N/A. No Information



NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT
BETWEEN
MIAMI-DADE COUNTY
AND
SRS ENGINEERING, INC.

Agreement No.07SRSE001

THIS NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT is made and
entered into this day of , 2007, by and between Miami-Dade County, a political
subdivision of the State of Florida, hereinafter referred to as the “COUNTY”, and SRS
ENGINEERING, INC. a Florida corporation authorized to do business in the State of Florida with
offices in Miami-Dade County, hereinafter referred to as the “ENGINEER”.

For and in consideration of the mutual agreements hereinafter contained, the COUNTY

hereby retains the ENGINEER and the ENGINEER hereby covenants to provide the professional
services described herein in connection with engineering design, limited construction management
services and project coordination services to upgrade various pump stations throughout the Miami-

Dade Water and Sewer System- hereinafter referred to as the “Project”.

TABLE OF CONTENTS
Paragraph Subject
No.
1. County Obligations and Authorization to Proceed
2. Professional Services
3. Engineer’s Responsibilities
4. Task Authorization: Time for Completion
5. Delay in Performance
6. Compensation
7. Methods of Payments
8. Change of Principal and/or Project Manager
9. Schedule of Work
10.  Right of Decisions
11. Ownership of Documents
12.  Notices
13. Audit Rights
14. Subconsultants
15.  Prompt Payment to Small Business Subconsultants
16. Warranty
17.  Termination of Agreement
18. Duration of Agreement
19.  Default
20. Indemnification and Insurance
21. Ordinances

22.  Proprietary Information |
23.  Affirmative Action Plan
24.  Equal Opportunity

Project No. E06-WASD-03
Agreement No. 07SRSEQ01
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25.  Office of the County Inspector General

26.  Independent Private Sector Inspector General
27.  Domestic Leave

28.  Performance Evaluations

29.  Ethics Commission

30.  Assignment of Agreement

31.  Entirety of Agreement

32.  Modification

33.  Governing Law
34. Security Restrictions
35. Sanctions for Contractual Violations

36.  Severability

1. COUNTY OBLIGATIONS AND AUTHORIZATION TO PROCEED The COUNTY
agrees that its Miami-Dade Water and Sewer Department, hereinafter referred to as the
“Department”, shall furnish to the ENGINEER any plans or other data available in the COUNTY
files pertaining to the work to be performed under this Agreement. Information shown on such plans
or data shall be that which has been made available to the COUNTY, and shall be provided to the
ENGINEER without guarantee regarding its reliability and accuracy; the ENGINEER shall be
responsible for independently verifying such information if it shall be used by the ENGINEER to
accomplish the work undertaken pursuant to this Agreement.

The ENGINEER shall submit a proposal upon the Director’s request prior to the issuance of a
task authorization to proceed. No payment shall be made for the ENGINEER’s time or service in
connection with the preparation of any such proposal. The Director or his designee shall confer with
the ENGINEER before any authorization to proceed is issued to discuss and agree upon the scope,
time for completion, and fee for services to be rendered pursuant to the task orders, subject to the
conditions of this Agreement. No payment shall be made for the ENGINEER’s time on services in

connection with the preparation of any such proposal.

The Director of the Miami-Dade Water and Sewer Department, hereinafter referred to as the
“Director”, or his designee, shall issue written task order authorizations to proceed to the
ENGINEER for each section of the work to be performed hereunder. In case of emergency, the
COUNTY, through the Director, reserves the right to issue oral authorizations to the ENGINEER
with the understanding that written authorization shall follow within ten (10) working days. If no
written authorization is issued within that time, the ENGINEER shall cease work and submit an

invoice for work completed.

2. PROFESSIONAL SERVICES Upon receipt of authorization to proceed from the
Director, the ENGINEER agrees to perform professional services associated with the requested work
in accordance with the negotiated terms of the applicable written task order authorization to proceed.

The services under this Agreement shall be performed by the ENGINEER during hours which
generally correspond but are not necessarily limited to those office hours of the Department. The
services under this Agreement shall be performed by the ENGINEER. Said services include
providing engineering design, limited construction management services and project coordination
services to upgrade various pump stations throughout the Miami-Dade Water and Sewer System.

Task Order One (Exhibit B) — The consultant will provide engineering design and preparation of
construction documents for construction of modification and upgrades to Pump Station 502 as

Project No. E06-WASD-03 2
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described on the Design Scope of Work for Pump Station 502, which will include, but not limited to

the following task:
1. Design work
2. Design Submittal
3. Limited Construction Services

The total compensation for Task Order One is $61,680.80 and the work should be completed within
180 days once the Notice to Proceed has been issued. Any modification(s) made to Task Order One
must be approved by the MDWASD Director or his designee. Additional task orders as authorized

by the MDWASD Director will be forthcoming

3. ENGINEER’S RESPONSIBILITIES In connection with professional services to be

rendered pursuant to this Agreement, the ENGINEER agrees to:
A. Use that degree of care and skill ordinarily exercised by other similar professionals in

the field under similar conditions.

B. Maintain an adequate staff of qualified personnel on the work at all times to ensure
its completion within the term specified in the applicable task order authorization to
proceed.

C. Comply with the federal, state and local laws or ordinance applicable to the work.

D. Cooperate fully with the COUNTY in the scheduling and coordination of all phases
of the work.

E. Report the status of the work to the Director upon request and hold pertinent data,
and other products open to the inspection of the Director or designee at any
reasonable time and during normal business hours.

F. Submit for COUNTY review design computations, sketches, and other data
representative of the work’s progress at the percentage stages of completion which
may be stipulated in the applicable authorization to proceed. Submit for COUNTY
approval the final work products upon incorporation of any modifications requested
by the COUNTY during any previous review.

G. Confer with the COUNTY at any time during the further development and
implementation of improvements for which the ENGINEER has provided design or
other services as to interpretation of plans and other documents, correction of errors
and omissions and preparation of any necessary plan thereof. The ENGINEER shall
not be compensated for the correction of errors and omissions on the part of the
ENGINEER.

H. Prior to final approval of the work by the Director, complete a preliminary check of
any construction documents which require a permit or other approval from a county,
city, state, or federal agency from which a permit or other approval is required.

I. Use computer and networking hardware, software and firmware standards as
approved by the Information Technology (IT) Division of the Department. IT staff
must be involved in the design phase of an application and in developing the testing,
training and acceptance criteria of the application before it is placed into production.
All applications and/or systems to be transferred to the COUNTY must have
adequate end user and systems support documentation and as part of the design
process for a project, any system needs should be identified and will require the
approval of IT.  All electronic data performed or produced in the performance of
this agreement shall be transferred in an approved media and format by IT.

J. All systems developed by the ENGINEER pursuant to this Agreement shall become

the property of the COUNTY.

Project No. E06-WASD-03 3
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K. Apphlication design, operation and security shall follow the COUNTY and WASD IT
standards. Costs incurred to comply with these if the system is developed outside
these parameters will be the burden of the consultant.

L. The COUNTY reserves the right to require background checks on consultant staff
working on sensitive WASD infrastructure information, especially GIS layers. The
Department may request non-disclosure agreements to be signed regarding
infrastructure information and shall hold the consultant responsible for the security of
this data.

M. All consultant staff wishing to gain access to work via the COUNTY network will
require a network ID and password issued within the guidelines set forth for security.
This ID will be terminated after use on the project, or if not signed-on to the network

after 10 days.

4. TASK AUTHORIZATION: TIME FOR COMPLETION: The services to be
rendered by the ENGINEER for each section of the work shall commence upon receipt of a written
task order authorization to proceed from the Director or his designee subsequent to the execution of
this Agreement, and be completed within the time stated in the authorization to proceed. Task
assignment negotiations must be concluded within 21 calendar days from the date of the initial task
order meeting between the department and consultant. Should negotiations and price proposal
submittal not be provided within this time frame, the Office of Capital Improvements (OCI) shall be
notified by the department to intervene, in an effort to resolve any delays.

5. DELAY INPERFORMANCE: No claim for damages or any claim other than for an
extension of time shall be made or asserted against the COUNTY by reason of any delays. The
ENGINEER shall not be entitled to an increase in this Agreement sum or payment or compensation
of any kind from the COUNTY or direct, indirect, consequential, impact or other costs, expenses or
damages, including but not limited to costs of acceleration or inefficiency, arising because of delay,
disruption, interference or hindrance from any cause whatsoever; provided, however, that this
provision shall not preclude recovery or damages by the ENGINEER for hindrances or delays due
solely to fraud, bad faith or active interference on the part of the COUNTY or its agents. Otherwise,
the ENGINEER shall be entitled only to extensions of this Agreement time as the sole and exclusive
remedy for such resulting delay, in accordance with and to the extent specifically provided below.

The time to perform this Agreement shall be extended only if the ENGINEER is delayed in
performing any obligation under this Agreement due to a force majeure or inevitable accident or
occurrence, the ENGINEER shall request in writing a time extension from the Director within ten
(10) days of said force majeure or inevitable accident or occurrence. Failure to make such written -
request within the specified time shall be a ban on the ability of the ENGINEER to bring any civil
action for either compensable or non-compensable time extension. For the purpose of this
Paragraph, force majeure shall mean an act of God which includes but is not limited to sudden,
unexpected or extraordinary forces of nature such as hurricanes, floods, washouts, storms, fires,
earthquakes, landslides, epidemics, explosions or other forces of nature. Inevitable accidents or
occurrences shall mean those which are unpreventable by the ENGINEER and shall include but not
be limited to strikes, lockouts, other industrial disturbances, wars, blockades, acts of public enemies
or terrorism, insurrections, riots, federal, state, county and local governmental restraints, military
action, civil disturbances, explosions, conditions in federal, state, county and local permits, bid
protests, manufacturing and delivery delays, unknown or unanticipated soil, water or ground
conditions and cave-ins, and contract default by the COUNTY's other consulting and design
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engineers and contractors. Provision of the above specified notice shall be a condition precedent to
maintenance of a claim for delay.

Such acts or events do not include inclement weather (except as noted above) or the acts or
omissions of subconsultants, material men, suppliers, or their subcontractors, unless such acts or
omissions are otherwise encompassed by the definition set forth above.

6. COMPENSATION: The COUNTY agrees to pay and the ENGINEER agrees to
accept a fee representing full compensation for the performance of the services specified herein. The
ENGINEER shall submit monthly invoices for all work in progress using a format and procedure
provided by the Department and in accordance with the Prompt Payment Ordinance. Invoices shall
be submitted within 120 days of the performance of the service being billed. The COUNTY shall
not pay invoices that are not properly submitted within that period. Additionally, the COUNTY may
withhold payment of any invoices from the ENGINEER if the COUNTY determines that the
ENGINEER submitted and received payment of an inaccurate invoice, without limitation to any
other legal or equitable remedies. Fees and other compensation will be computed in accordance with
one or a combination of the methods outlined below as specified in a written task authorization:

A. Fee as a Multiple of Direct Salary Cost and Fixed Hourly Rate

(1) The fee for professional services rendered by the ENGINEER’s employees,
principals excluded, shall be computed based on the direct salary cost, as
reported to the Internal Revenue Service, excluding bonuses or awards if
applicable, for the time of said employee engaged directly in the work, times
anegotiated multiplier of 2.85 for office employees, 2.4 for the ENGINEER’s
employees working in COUNTY offices and 2.1 for all field employees
excluding surveying. This fee shall constitute full compensation to the
ENGINEER for costs incurred in the performance of the work such as
salaries, overhead, fringe benefits, operating margin and all other costs not
covered by reimbursable expenses.

(2) For personnel required to be paid overtime, compensation for overtime work
considered necessary and authorized in advance by the Director shall be
computed with a multiplier of 1.1 times the overtime rate and number of
hours ( 1.1 x overtime rate x number of hours). Principals shall not receive
additional compensation for performance of overtime work.

(3) The ENGINEER shall be compensated at the flat rate of $125.00 per hour
for the time of a Principal engaged directly in the work. This rate shall not be
subject to the negotiated multiplier.

B. Lump Sum Fee The fee for any requested portion of work may, at the option of the
DEPARTMENT, be a lump sum mutually agreed upon by the COUNTY and the ENGINEER and

stated in the written authorization to proceed.

C. Reimbursable Expenses The ENGINEER may be compensated for certain work related
expenditures not covered by fees for engineering services, provided such expenditures are
previously authorized by the Director or his designee in writing. Reimbursable expenses
may include:

(1) Expenses for laboratory tasks and analyses, permitting fees, printing and
reproduction costs, rental or purchase of specialized equipment and
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instruments necessary for the efficient performance of the work, provided that
such equipment and instruments become the property of the COUNTY upon
work completion.

(2) Expenses for travel, except that ENGINEER shall claim no more in expenses
for travel, transportation, and subsistence than would be allowed an
“authorized person” pursuant to the terms of Chapter 112.061, Florida
Statutes and the COUNTY'S Administrative Orders 6-1 and 6-3, as presently
written or hereafter amended. No such expenses shall be approved without
the prior written consent of the Director. For the purposes of this section, the
principal place of business shall be considered the ENGINEER’s local
corporate headquarters. Failure to obtain such prior authorization shall be
grounds for nonpayment of such expenses. To be compensated, the
ENGINEER shall maintain accurate records in a format and procedure
provided by the Department and the ENGINEER shall submit said records
with their invoices.

(3) Items not listed shall be reviewed on a case-by-case basis and shall be
approved in advance by the Director or his designee.

(4) Reimbursable expenses of the ENGINEER and approved subconsultants
shall be reimbursed on a direct cost basis.

(5) The ENGINEER shall be required to submit original receipts of all
reimbursable expenses.

D. Maximum Compensation The total of all payments to the ENGINEER pursuant to
this Agreement shall not exceed one million two hundred fifty thousand dollars (§1,250,000). No
minimum amount of compensation is guaranteed to the ENGINEER.

E. Contingency Allowance Accounts: Pursuant to County Code 2-8.1, an Allowance
Account of 10% of the Basic Services Maximum Compensation as stated in Paragraph 6.D. above is
permissible to be used by the Department for unforeseen conditions necessitating additional design.
Before any extra work is begun a task authorization from the Department Director shall be given to
the Engineer. The Engineer shall have no entitlement to any of these funds. The COUNTY retains all
rights to these funds, may expend these funds at its sole discretion, and any funds not expended from
this Contingency Allowance Account remains the property of the COUNTY.

F.  Certification of Wage Rates In Accordance with Florida Statute 287.055. The
ENGINEER hereby certifies and agrees that wage rates and other factual unit costs, as submitted in
support of the compensation provided in this paragraph, are accurate, complete and current as of the
date of this Agreement. It is further agreed that said compensation shall be adjusted to exclude any
significant costs where the COUNTY shall determine that the price of services was increased due to
inaccurate, incomplete or unclear wage rates or other factual unit costs. All such compensation
adjustments shall be made within one (1) year from the date of final billing or acceptance of the work

by the COUNTY, whichever is later.

7. METHODS OF PAYMENT: The COUNTY agrees to make monthly or partial
payments to the ENGINEER, in accordance with Prompt Payment Ordinance No. 94-40, currently in
effect or as amended in the future, for all authorized work performed during the previous calendar
month or other mutually agreed invoicing period. The ENGINEER is responsible to submit invoices
that do not contain charges that are more than 120 days old. In the case where disallowed charges
- are found, the COUNTY may return the entire invoice for correction and resubmittal. The
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ENGINEER agrees to provide all records necessary to substantiate payment requests to the
COUNTY. Payments shall be made in accordance with the following methods:

A. Time and/or Material for Professional Fees and/or Reimbursable Expenses.

(1) The ENGINEER shall submit the invoice in a format provided by the
Department. Each invoice shall reference the particular authorization
to proceed that authorized the services and shall include a status
report describing work completed.

2) With each invoice, the ENGINEER shall submit a "Utilization
Report" form in accordance with the Department of Business

- Development’s requirements. Invoices shall not be considered valid
without said form.

3) The amount of the invoice submitted shall be comprised of the
amounts due for all services performed and reimbursable expenses
incurred during the previous calendar month or other mutually agreed
invoicing period to date in connection with authorized work. The
amounts due for professional services and reimbursable expenses
shall be calculated in accordance with Paragraph 6.A. and 6.C. hereof,
respectively. Invoiced reimbursable expenses must be substantiated

- by original receipts and other documentation as necessary.
B. Lump Sum Fee

(1) . The ENGINEER shall submit the invoice in a format provided by the
Department. Each invoice shall reference the particular task order
authorization to proceed which authorized the services and shall
include a status report describing work completed.

2) With each invoice, the ENGINEER shall submit a "Utilization
Report" form in accordance with the Department of Business
Development’s requirements. Invoices shall not be considered valid
without said form.

3) The amount due on the invoice shall be calculated by applying the
percentage of the total work completed to date to the authorized lump
sum and subtracting any previous billings.

%) Payments shall be calculated on a percentage of work completed

8. CHANGE OF PRINCIPAL AND/OR PROJECT MANAGER: Ignacio Serralta, P.E. and
Oliverio Sanchez, P.E. shall be the ENGINEER'S Principal and Project Manager, respectively. If the
COUNTY or the ENGINEER requests a change of the Principal or the Project Manager, the party
initiating said change shall make the request in writing and said request shall be received by the other
party at least thirty (30) days prior to any such change. The Director reserves the right to approve the
replacement Principal or Project Manager.

9. SCHEDULE OF WORK: The Department shall have the sole right to determine on
which units or sections of the work the ENGINEER shall proceed and in what order. The written task
order authorization to proceed issued by the Director shall cover in detail the scope, time for
completion and compensation for the engineering services requested in connection with each unit or

section of work.

10. RIGHT OF DECISIONS: All services shall be performed by the ENGINEER to the
satisfaction of the Director who shall decide all questions, difficulties, and disputes of whatever
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nature which may arise under or by reason of this Agreement, the prosecution and fulfillment of the
services hereunder, and the character, quality, amount and value thereof. The Director's decisions
upon all claims, questions and disputes shall be final, conclusive and binding upon the parties hereto
unless such determination is clearly arbitrary or unreasonable. In the event the ENGINEER does not
concur with the decisions of the Director, the ENGINEER shall present any such objections in
writing to the County Mayor. The Director and the ENGINEER shall abide by the decisions of the
County Mayor. The decision of the County Mayor shall be subject to review de novo by a court of

competent jurisdiction.

11. OWNERSHIP OF DOCUMENTS: All notes, correspondence, documents, designs,
drawings, renderings, calculations, specifications, models, photographs, reports, surveys,
investigations, and any other documents and copyrights thereto for Services performed or produced in
the performance of this Agreement, whether in paper or other hard copy medium or in electronic
medium, except with respect to copyrighted standard details and designs owned by the ENGINEER or
owned by a third party and licensed to the ENGINEER for use and reproduction, shall become the
property of the COUNTY. However, the COUNTY may grant an exclusive license of the copyright
to the ENGINEER for reusing and reproducing copyrighted materials or portions thereof as
authorized by the COUNTY in advance and in writing. In addition, the ENGINEER shall not disclose,
release, or make available any document to any third party without prior written approval from
COUNTY. The ENGINEER shall warrant to the COUNTY that he/she has been granted a license to
use and reproduce any standard details and designs owned by a third party and used or reproduced by
the ENGINEER in the performance of this Agreement. Nothing contained herein shall be deemed to
exclude any document from Chapter 119 of the Florida Statutes. All drawings shall be AutoCAD
format in a version acceptable to the Department. All documents other than drawings shall be in a
print ready electronic format acceptable to the Department. All electronic delivery/submittal shall be
submitted on CD or other electronic media acceptable to the Department. Directions shall be
included with the transmittal and electronically in the root directory of the electronic media. When
each individual task authorization of work requested pursuant to this Agreement is complete, one
signed and sealed paper copy of all final documents which are in electronic form shall be delivered to

the Director.

12.  NOTICES: Any notices, reports or other written communications from the
ENGINEER shall be considered delivered when posted by certified mail or delivered in person to the
Director. Any notices, reports or other communications from the COUNTY to the ENGINEER shall
be considered delivered when posted by certified mail to the ENGINEER at the last address left on
file with the COUNTY or delivered in person to said ENGINEER or the ENGINEER’s authorized

representative.

13.  AUDIT RIGHTS: The COUNTY reserves the right to audit the records of the
ENGINEER related to this Agreement at any reasonable time and during normal business hours
during the performance of the work included herein and for a period of five (5) years after final
payment under this Agreement. The ENGINEER agrees to provide any records necessary to
substantiate payment requests to the COUNTY, including audited financial statements. Inthe event
an audit undertaken pursuant to this section reveals improper, inadvertent, or mistaken payments to
the ENGINEER, the ENGINEER shall remit such payments to the COUNTY. The COUNTY shall
retain all legal and equitable rights with respect to recovery of payments.
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14. SUBCONSULTANTS:
A. The ENGINEER shall utilize the following firms as subconsultants: Kaderabek

Company; Cankart Essman, Inc; Basulto & Associates, and J. Bonfill & Associates, Inc. The
ENGINEER shall not subconsult, assign or transfer to others work performed under this Agreement
without the written consent of the Director or his designee after the Department of Business
Development approves the additional subconsultant(s). In addition, the ENGINEER shall not allow
the subconsultant to utilize, assign or transfer work to others for work performed under this
Agreement without the written consent of the Director or his designee and after the Department of
Business Development approves the additional subconsultant(s). When applicable and upon receipt
of such consent in writing by the Director, the ENGINEER shall cause the names of the firms
responsible for the major portions of each separate specialty of the work to be inserted in the
pertinent documents or data. Nothing contained in this Agreement shall create any contractual

relationship between the COUNTY and the subconsultants.

B. In addition, and as applicable, the ENGINEER agrees to comply with Miami-Dade
County Ordinance 01-103 and Administrative Order 3-32 regarding the Community Business
Enterprise (CBE) program. The COUNTY has established a participation goal of 35% based on the
total amount of compensation authorized under this Agreement. The ENGINEER shall be
responsible to submit to the COUNTY a Utilization Report on or before the tenth working day

following the preceding month.

15.  PROMPT PAYMENT TO SMALL BUSINESS SUBCONSULTANTS: The
ENGINEER agrees to comply with Section 2-8.1.4 of the Code of Miami-Dade County, requiring the
ENGINEER to issue prompt payment to all small business contractors and to have dispute resolution
procedures in place in the event of disputed payments to small businesses. Failure of the
ENGINEER to issue prompt payment to small businesses, or to adhere to its dispute resolution
procedures, may be cause for suspension, termination, and debarment.

16. WARRANTY: The ENGINEER certifies and agrees that no companies or persons,
other than bona fide employees working solely for the ENGINEER or the ENGINEER's
subconsultants, have been retained or employed to solicit or secure this Agreement or have been paid
or guaranteed payment of any fees, commissions, percentage fees, gifts or any other considerations
contingent upon or resulting from the award or making of this Agreement. The ENGINEER also
certifies and agrees that no COUNTY personnel, whether a full-time or part-time employee, has or
shall be retained or employed in any capacity, by the ENGINEER or the ENGINEER's
subconsultants, to accomplish the work contemplated under the terms of this Agreement. The
COUNTY shall not pay the ENGINEER for any work performed by COUNTY employees.

17.  TERMINATION OF AGREEMENT: Itisexpressly understood and agreed that the
Director may terminate this Agreement, in total or in part, without cause or penalty, by ten (10) days
prior written notification or by declining to issue the written task order authorization, as provided
herein in which event the COUNTY's sole obligation to the ENGINEER shall be payment, in
accordance with Paragraph 6, for those units or sections of work previously authorized. Such
payment shall be determined on the basis of the hours or percentage of work performed by the
ENGINEER up to the time of termination. In the event partial payment has been made for
professional services not performed, the ENGINEER shall return such sums to the COUNTY within
ten (10) days after receipt of written notice that said sums are due. Upon such termination, the
COUNTY may, without penalty or other obligation to the ENGINEER, elect to employ other persons

to perform the same or similar services.
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18. DURATION OF AGREEMENT: This Agreement shall remain in full force and
effect for a period of three (3) years after its date of execution (although actual completion of the
services may extend beyond such term and shall be subject to the same terms and conditions set forth
in this Agreement, including but not limited to indemnification and insurance) or until the
completion of the professional engineering services contemplated herein, and as specified in the
authorization to proceed or until depletion of the funds allocated to pay the cost of the services
described herein, whichever occurs first. This Agreement may be terminated by mutual consent of
the parties hereto, or as otherwise provided herein. The performance of specifically and properly
authorized services that may extend beyond this Agreement’s effective term shall be compensated in

accordance with Paragraph 6 hereof.

19. DEFAULT: If the ENGINEER fails to comply with the provisions of this
Agreement, the Director may declare the ENGINEER in default by ten (10) days prior written
notification. In such event, the ENGINEER shall only be compensated for any professional services
completed as of the date written notice of default is served. In the event partial payment has been
made for incomplete professional services, the ENGINEER shall return such sums to the COUNTY
within ten (10) days after receipt of written notice that said sums are due. The ENGINEER shall not
be compensated for professional services that have been performed but not completed by the time the
Director declares a default. In the event the COUNTY prevails in litigation to enforce or defend the
provisions of this or any other Paragraph of this Agreement, the COUNTY shall be compensated by

the ENGINEER for reasonable attorney's fees and court costs.

20.  INDEMNIFICATION AND INSURANCE: Pursuant to section 725.08 of the
Florida Statutes, the ENGINEER shall indemnify and hold harmless the County and its officers and
employees, from liabilities, damages, losses, and costs, including, but not limited to, reasonable
attorneys’ fees, to the extent caused by the negligence, recklessness, or intentionally wrongful

~conduct of the ENGINEER and other persons employed or utilized by the ENGINEER in the

. performance of this Agreement.

The ENGINEER shall pay all claims and losses in connection therewith and shall pay all
costs, judgments and attorney’s fees for such claims which are finally determined to have been
caused by the ENGINEER’s negligence, recklessness or intentionally wrongful conduct of the
ENGINEER. The ENGINEER expressly understands and agrees that any insurance protection
required by this Agreement or otherwise provided by the ENGINEER shall in no way limit the
responsibility to indemnify and hold harmless and defend the COUNTY or its officers, employees,

agents and instrumentalities as herein provided.

The ENGINEER, including subconsultants, shall not commence any work pursuant to this
Agreement until all insurance required under this Section has been obtained and such insurance has
been approved by the COUNTY's Risk Management Division of General Services Administration.
The ENGINEER shall maintain insurance coverage during the term of this Agreement which meet

the requirements outlined below:

A. Automobile Liability Insurance covering all owned, non-owned and hired vehicles used
in connection with the work in an amount not less than $300,000 combined single limit

per occurrence for bodily injury and property damage.

B. Professional Liability Insurance in the amount of $1,000,000 per claim.
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C. Commercial General Liability Insurance, on a comprehensive basis, in an amount not
less than $300,000 combined single limit per occurrence for bodily injury and property
damage. Miami-Dade County must be shown as additional insured with respect to this

coverage.

D. Workers’ Compensation Insurance for all employees of the ENGINEER as required by
Chapter 440.

All insurance policies must be issued by companies authorized to do business under the laws
of the State of Florida, with the following qualifications:

The companies must be rated no less than "B" as to management and no less than "Class V"
as to strength by the latest edition of Best's Insurance Guide, published by A.M. Best Company,
Oldwick, New Jersey, or its equivalent, subject to the approval of the Risk Management Division,
or, the companies must hold a valid Florida Certificate of Authority as shown in the latest "List of
All Insurance Companies Authorized or Approved to Do Business in Florida", issued by the State of
Florida Department of Insurance and be members of the Florida Guaranty Fund.

The ENGINEER shall furnish certificates of insurance to the Department’s
Intergovernmental Affairs Manager, Suite 435, 3071 S.W. 38™m Avenue, Miami, Florida, 33146
prior to the commencement of operations, which certificates shall clearly indicate that the
"ENGINEER has obtained insurance in the type, amount, and classification as required for strict
compliance with this Paragraph 20. The certificate shall indicate that no material change or
cancellation of this insurance shall be effective without thirty (30) days written advance notice to
Miami-Dade County, c/o the Manager of Risk Management Division.

Compliance with the foregoing requirements shall not relieve the ENGINEER of the
liabilities and obligations under this Section or under any other portion of this Agreement, and the
COUNTY shall have the right to inspect the original insurance policies.

21. ORDINANCES: The ENGINEER agrees to abide by and be governed by Miami-
Dade County ordinances which may have a bearing on the work contemplated hereunder, including
but not necessarily limited to the following: ,

A. Ordinance No. 72-82 (Conflict of Interest), as amended, and Ordinance No. 77-13
(Financial Disclosures), as amended, which are incorporated herein by reference, as if
fully set forth herein in connection with the ENGINEER’S obligations hereunder. The
ENGINEER shall comply with the financial disclosure requirements of Ordinance No.
77-13 by filing within thirty (30) days of the execution of this Agreement one of the
following with the Miami-Dade County Elections Department, P. O. Box 012241,
Miamui, Florida 33101: _

(D A source of income statement;

(2) A current certified financial statement;

(3) A copy of the ENGINEER's Current Federal Income Tax
Return.

B. The ENGINEER further agrees to comply with the requirements of
applicable County, State and Federal Ordinances, Resolutions and/or
Regulations, including, but not limited to the list below. The
ENGINEER shall execute the related affidavits, attached hereto as
Exhibit “A”. |
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(1) Ordinance No. 90-133, Miami-Dade County Disclosure Affidavit;

(2) Ordinance No. 91-22, Certification Regarding Lobbying;

(3) Ordinance No. 91-142, Family Leave; as amended by Ordinance No. 92-91,
superseded by Ordinance No. 93-118;modified by Resolution Nos. 1499-91 and R-
183-00

(4) Ordinance No. 92-15, Drug-Free Workplace;

(5) Ordinance No. 92-27, Lobbyist Registration for Oral Presentation;

(6) Ordinance No. 93-129, Debarment Disclosure Affidavit;

(7) State of Florida Statutes 287.133(3) (a) on Public Crimes Affidavit;

(8) Ordinance No. 94-34, Criminal Record Affidavit;

(9) Ordinance No. 95-178, Delinquent or Currently Due Fees or Taxes;

(10) Ordinance No. 97-215, Inspector General (IG);

(11) Ordinance No. 99-152, False Claims;

(12) Ordinance No. 99-162, Payments to County are not in arrears;

(13) Ordinance No. 01-96, Code of Business Ethics Affidavit;

(14) Resolution No. 1634-93, Quarterly Reports (Miami-Dade County Work);
(15) Resolution No. 113-94, Quarterly Reports (Private Sector Work);

(16) Disability Nondiscrimination Affidavit; (Resolution No. 385-95/Americans with

Disabilities Act of 1990).
(17) Resolution No. 516-96 and Administrative Order No. 3-20, Independent Private

Sector Inspector General (IPSIG);

(18) Resolution No. 744-00, Requiring the continued engagement of critical
personnel in contracts for Professional Services for the duration of the Project;
(19) Resolution No. 185-00, Domestic Violence Leave

(20) Admuinistrative Order 3-39, Architectural and Engineering Selection Process

The ENGINEER further agrees to comply with any bther ordinances or resolutions of the
COUNTY that may become effective prior to the execution of this Agreement by both parties.

22. PROPRIETARY INFORMATION: Notwithstanding any other provisions of this
Agreement or any provisions in a particular authorization to proceed, all of ENGINEER's proprietary
computer programs or software, developed by ENGINEER outside of this Agreement shall remain
the exclusive property of the ENGINEER, and shall not be disclosed to third parties, unless
otherwise required by law. The ENGINEER shall provide the necessary licensing agreements to
enable to the COUNTY to use proprietary property, including but not limited to computer programs

or software.

23.  AFFIRMATIVE ACTION PLAN: In accordance with Ordinance No. 82-37, the
ENGINEER must have an Affirmative Action Plan filed and approved by Miami-Dade County’s
Department of Business Development (DBD). The Plan is hereby incorporated as a contractual
obligation of the ENGINEER to Miami-Dade County.

24. EQUAL OPPORTUNITY: The ENGINEER shall not discriminate against any
employee or applicant for employment because of race, religion, color, sex, age, sexual orientation,
marital status, physical handicap, or national origin. The ENGINEER shall take affirmative actions
to insure that applicants are employed and that employees are treated during their employment .
without regard to their race, religion, color, sex, age, sexual orientation, marital status, physical
handicap or national origin. Such actions shall include, but shall not be limited to the following:
employment; upgrading, transfer or demotion; recruitment or recruitment advertising; layoff or
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termination; rates of pay or other form of compensation and selection for training, including
apprenticeship. The ENGINEER agrees to post in conspicuous places, available to employees and
applicants for employment, notices setting forth the provisions of this Equal Opportunity Clause.

THE ENGINEER shall comply with all applicable provisions of the Civil Rights Acts of
1964; Executive Order 11246 of September 24, 1965 as amended by Executive Order 11375;
Executive Order 11625 of October 13, 1971; the Age Discrimination in Employment Act, effective
June 12, 1968; the rules and regulations, and relevant orders of the Secretary of Labor; Florida
Statutes 112.041, 112.042 and 112.0113; and Miami-Dade County Ordinance No. 75-46, effective

June 28, 1975.

During the performance of this Agreement, the ENGINEER agrees to state in all solicitations
or advertisements for employees placed by or on behalf of the ENGINEER that all qualified
applicants will receive consideration for employment without regard to race, religion, color, sex, age,
sexual orientation, marital status, physical handicap or national origin. If requested to do so, the
ENGINEER shall furnish all information and reports required by Executive Order 11246, as
amended by Executive Order 11375 and by rules, regulations and orders of the Secretary of Labor,
and will permit access to its books, records and accounts by the COUNTY, and compliance review
agencies for purposes of investigation to ascertain compliance with such rules and regulations and
orders. The ENGINEER further agrees that he will comply with the requirements of the Americans

with Disabilities Act.

25. OFFICE OF THE COUNTY INSPECTOR GENERAL The ENGINEER is hereby
directed to the requirements of COUNTY Code Section 2-1076; in that the Office of the Miami-
Dade County Inspection General (IG) shall have the authority and power to review past, present and
proposed COUNTY programs, accounts, records, agreement and transactions. The IG shall have the
power to subpoena witnesses, administer oaths and require the production of records. Upon ten (10)
days written notice to the ENGINEER from the IG, the ENGINEER shall make all requested records

and documents available to the IG for inspection and copying.

The ENGINEER shall make available at its office at all reasonable times the records,
materials, and other evidence regarding the acquisition and performance of this agreement, for
examination, audit, or reproduction, until 3 years after final payment under this agreement or for any
longer period required by statute or by other clauses of this agreement. In addition:

(1) If this agreement is completely or partially terminated, the ENGINEER shall make available the
records relating to the work terminated until 3 years after any resulting final termination settlement;
and

(2) The ENGINEER shall make available records relating to appeals or to litigation or the settlement
of claims arising under or relating to this agreement until such appeals, litigation, or claims are

finally resolved.

The IG shall have the power to report and/or recommend to the Board of County
Commissioners whether a particular project, program, agreement or transaction is or was necessary
and if deemed necessary, whether the method used for implementing the project or program is or was
efficient both financially and operationally. Monitoring of an existing project or program may
include reporting whether the project is on time, within the budget and in conformity with plans,
specifications, and applicable law. The IG shall have the power to analyze the need for and

reasonableness of, proposed change orders.
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The IG may, on a random basis, perform audits on all COUNTY agreements throughout the
duration of said agreements (hereinafter “random audits”). This random auditis separate and distinct
from any other audit by the COUNTY. To pay for the functions of the Office of the Inspector
General, any and all payments to be made to the ENGINEER under this Agreement will be assessed
one quarter of the one percent (.0025) of the total amount of the payment, to be deducted from each
progress payment as the same becomes due. The ENGINEER shall in stating its proposals be
mindful of this assessment, which will not be separately identified, calculated or adjusted.

The IG shall have the power to retain and coordinate the services of an independent private
sector inspector general (IPSIG) who may be engaged to perform random audits, as well as audit,
investigate, monitor, oversee, inspect, and review the operations, activities and performance and
procurement process including, but not limited to, project design, establishment of bid specifications,
bid submittals, activities of the ENGINEER, its officers, agents and employees, lobbyist, COUNTY
staff and elected officials in order to ensure compliance with agreement specifications and detect
corruption and fraud. The IG authorized to investigate any alleged violation by the ENGINEER of
its Code of Business Ethics, pursuant of COUNTY Code Section 2-8.1.

The provisions in this section shall apply to the ENGINEER, its officers, agents and
employees. The ENGINEER shall incorporate the provisions in this section in all subcontracts and
all other agreements executed by the ENGINEER in connection with the performance of this

Agreement.

26.  INDEPENDENT PRIVATE SECTOR INSPECTOR GENERAL The ENGINEER is
hereby directed to the requirements of AO 3-20 and R-516-96; the County shall have the right but
not the obligation to retain the services of an independent private-sector inspector general (IPSIG)
who may be engaged to audit, investigate, monitor, oversee, inspect and review the operations,
activities and performance of the ENGINEER and County in connection with this agreement. The
scope of services performed by an IPSIG may include, but are not limited to, monitoring and
investigating compliance with Contract Specifications; project costs; and investigating and

preventing corruption and fraud.

The IPSIG may perform its services at all levels of the contracting and procurement process
including but not limited to project design, establishment of bid specifications, bid submittals,
activities of ENGINEER, its officers, agents and employees, lobbyists, county staff and elected

officials.

Upon (10) ten days written notice to ENGINEER from an IPSIG, the ENGINEER shall make
all requested records and documents available to the IPSIG for inspection and copying. The IPSIG
shall have the right to examine all documents and records in the ENGINEER's possession, custody or
control which in the IPSIG's sole judgment pertain to performance of the agreement, including but
not limited to original estimate files, bid and change order estimates, worksheets, proposals and
agreements from and with successful and unsuccessful subcontractors and suppliers, all project-
related correspondence, memoranda, instructions, financial documents, construction documents, bid
and contract documents, back-charge document, all documents and records which involve cash, trade
or volume discounts, insurance proceeds, rebates, or dividends received, payroll and personnel
records, and supporting documentation for the aforesaid documents and records.
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27. DOMESTIC LEAVE: Pursuant to Ordinance No. 99-5, the ENGINEER certifies
its compliance with the Domestic Leave Ordinance, providing domestic violence leave to its
employees. In addition, the ENGINEER understands that failure to meet the terms and conditions of
the ordinance shall constitute a default of the subject Agreement and may be cause for
suspension, termination and debarment, in accordance with the terms of this Agreement and the

debarment procedures of the COUNTY.

28. PERFORMANCE EVALUATIONS: Performance evaluations of the services
rendered under this Agreement shall be performed by the Department and shall be utilized by the
COUNTY as evaluation criteria for future solicitations.

29. ETHICS COMMISSION: Pursuant to Section 2-11.1 (w) of the Code of Miami-
Dade County, the Commission on Ethics and Public Trust has jurisdiction over contractors and
vendors. The ENGINEER acknowledges that pursuant to Section I of the Lobbyist Rules adopted
by the Ethics Commission, the County Mayor or the Board of County Comm1ssmners may void any
agreement where a lobbying violation has occurred.

30.  ASSIGNMENT OF AGREEMENT: This Agreement shall not be transferred,
assigned or otherwise conveyed to any other party without the express written consent of the

Director.

31.  ENTIRETY OF AGREEMENT: This writing embodies the entire Agreement and
understanding between the parties hereto, and there are no other agreements and understandings, oral
or written with reference to the subject matter hereof that are not merged herein and superseded

hereby.

32. MODIFICATION:  No alteration, change, or modification of the terms of this
Agreement shall be valid unless made in writing, signed by all parties hereto, and approved by the

COUNTY.

33. GOVERNING LAW: This Agreement, regardless of where executed, shall be
governed by and construed according to the laws of the State of Florida, and venue shall be in

Miami-Dade County, Florida.

34.  SECURITY RESTRICTIONS: Accesstothe COUNTY s sites are restricted. The
ENGINEER is subject to Article IX, Chapter 32 of the Miami-Dade County Code (Ordinance No.
02-68). In the event the ENGINEER needs access to the COUNTY’s property, the ENGINEER
agrees to comply with the security ordinance and any other requirements by the COUNTY relating to
security which may include background checks, the use of photo identification badges and limited
access to the COUNTY s property. Prior to commencing work at a restricted site, the ENGINEER
shall meet with a Plant Superintendent to submit required information and discuss security relating to
the project. Subconsultants are also required to comply with the restrictions and it shall be the
responsibility of the ENGINEER to ensure that the subconsultants comply with security ordinance

and all restrictions.

35.  SANCTIONS FOR CONTRACTUAL VIOLATIONS: Notwithstanding any other
penalties for the ENGINEER and/or subconsultants that may be found to have discriminated in
violation of Article VII of Chapter 11A of the Code, the COUNTY may terminate this Agreement or
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require the termination or cancellation of the subconsultants’ agreements. In addition, a violation by
the ENGINEER and/or subconsultants, or failure to comply with the Administrative Order (A.O.)
3-39 may result in the imposition of one or more of the sanctions listed in the A.O. The COUNTY
additionally retains all rights sanctioned it by Ordinance or Statute and may avail itself of any remedy

of law or equity in the event of a breach of this Agreement.

36.  SEVERABILITY: Ifany Section of this Agreement is found to be null and void, the
other Sections shall remain in full force and effect.

(This page was left blank intentionally)
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IN WITNESS WHEREOF the parties hereto have executed this Agreement by their duly
authorized officers on the date first written above.

ATTEST: | MIAMI-DADE COUNTY, FLORIDA BY
ITS BOARD OF COUNTY
COMMISSIONERS

HARVEY RUVIN,

CLERK OF THE BOARD

By: By:

County Mayor
WITNESSETH: RS ENGINEERING | Inc.

Firm Name (Place Corporate Seal)

Cl— S

Signature Pre ent
CrvErro S:mcygz, _B;JA o Seecqscri—
Printed Name Printed Name

57

Jédd-CanuDE ?;;Imuewd

Printed Name

Slgn

Approvgd
and legal

9/7/ 7

As&s(ant County Attorrie
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EXHIBIT “A”

AFFIDAVITS
Agreement Number
07SRSE001
. . ey
I, Q%P H A - ? = ¢ C(;D@ , as the duly authorized representative of
Affiant
SNS ENCIANESET NG, jNC. being first duly sworn

JGVAC IO SertreTr, f &

Name of Engineer

state:

The full legal name and business address of the ENGINEER transacting business with Miami-Dade '
Countyis:_ [CVATAD SeflacTA -~ [Y/ 60 FALmeTTD FHaTeE (LD
SVITE 2, miAMI LAKSES - 330/6
Federal Employer Identification Number
©S - Ob0 7552
and does solemnly swear and certify to the following affidavits that are required and made a part of
this agreement.

1. FAMILY LEAVE PLAN
ORDINANCE NO. 91-142 (Sec. 11 A-29 et Seq. of the County Code)

The provision of Miami-Dade County Ordinance No. 91-142, Section 2, “FAMILY LEAVE”, apply
to every employer which meets either or both of the following conditions:

Has in the regular course of business more that fifty (50) employees working in Miami-Dade
County for each working day during each of twenty (20) or more weeks in the current

preceding calendar year;

Does business with Miami-Dade County and has at least fifty
(50) employees for each working day during each of twenty (20)
or more weeks in the current or preceding calendar year.

(Check the appropriate box)
X Does not meet either of the above listed conditions.

Meets one or both of the above listed conditions;
and it 1s familiar with and will abide by the requirements of
Ordinance No. 91-142.
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2. MIAMI-DADE COUNTY EMPLOYMENT DISCLOSURE
ORDINANCE NO. 90-133 (Sec. 2-8.1 of the County Code)

. Ifthe contract or business transaction is with a Corporation, the full legal name and business
address shall be provided for each officer and director and each stockholder who holds
directly or indirectly five percent (5%) or more of the corporation’s check. If the contract or
business transaction is with a partnership, the full legal name and business address shall be
provided for each partner. If the contract or business transaction is with a trust, the full legal
name and address shall be provided for each trustee each beneficiary. All such names and

addresses are: . )
Jepac,e Senlea 4l bo Pomerro movpee K. 1004,
Se iTE 29 , AUAMI pleS T 339/6 %
%

. The full legal names and business address of any other individual (other than subcontractors,
materialmen, suppliers, laborers, or lenders) who have, or will have, any interest (legal,
equitable, beneficial or otherwise) in the contract or business transaction with Miami-Dade

County are:

. Does the entity (Prime Consultant) have a collective bargaining agreement with its
employees?
No

. As an attachment the Prime Consultant shall include a schedule of wage rates (including
overtime) to be paid employees performing work under this Contract. It shall also include
the health care benefits to be paid to employees performing work under this Contract.

. As an attachment the Prime Consultant shall submit a current breakdown of their work force
as to race, national origin and gender.

. Any person who willfully fails to disclose the information required herein, or who knowingly
discloses false information in this regard, shall be punished by a fine of up to five hundred
dollars ($500.00), or by imprisonment in the County jail for up to sixty (60) days, or both at
the discretion of the Court.

3. ANNUAL DRUG-FREE WORKPLACE
Ordinance No. 92-15(Sec. 2-8.1.2 of the County Code)

A. The engineer certifies that as of the commencement date of this Agreement with Miami-Dade
County it shall provide a drug-free workplace for its employees, and °

1. will provide a written statement to each employee, notifying the employee that the
unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, as defined in Section 893.02(4) Florida Statutes in the contracting entity’s
workplace (s) is prohibited and specifying the actions the contracting entity will take

“against employees for violation of such prohibition. Such written statement shall
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(2)
(b)

©
(d)

(o8}

also inform the employee of:

the dangers of drug abuse in the workplace;

the contracting entity’s policy of maintaining a drug-free environment at all of its
workplaces, including but not limited to all locations where employees perform any
task relating to any portion of the above contract;

any available drug counseling, rehabilitation, and employee assistance programs; and
the penalties that may be imposed upon employees for drug abuse violations

will require each employee to sign a copy of the written statement referred to in
paragraph 1 above to acknowledge receipt of the written statement and advice as to
specifics of such policy. The contracting entity covenants to retain the statements
signed by its employees. The contracting entity covenants to post in a prominent
place at all of its workplaces a written statement of its policy containing the foregoing

elements a through d;

will notify each employee in the statement required by paragraph 1 above that as a

condition of employment the employee will:

(a) abide by the terms of the statement; and

(b) notify the contracting entity of any criminal drug statute convection for a violation
occurring in the workplace no later than five 5 days after such conviction;

will notify the County within ten (10) days after receiving notice under paragraph 3
above from an employee or otherwise receiving actual notice of such conviction;

will impose appropriate personnel action against such employees referred to in
paragraph 4 above up to and including termination; or require such employee to
satisfactorily participate in a drug abuse assistance or rehabilitation program
approved for such purposes by a Federal, State or local health, law enforcement, or

other appropriate agency;

will make a good faith effort to continue to maintain a drug-free workplace through
implementation of paragraphs 1 through 5 of this affidavit.

The Engineer entity will certify annually, on or before the anniversary date of the
professional services agreement that it is in compliance with the provisions of

Ordinance 92-15.

4, DISABILITY NONDISCRIMINATION
Resolution No. 385-95

The ENGINEER is in compliance with and agrees to continue to comply with, and assume that any
subcontractor, or third party contractor under this project complies with all applicable requirements
of the laws listed below including, but not limited to, those provisions pertaining to employment,
provision of programs and services, transportation, communications, access to facilities, renovations,

and new construction in the following laws:

The Americans with Disabilities Act of 1990 (ADA), Pub.L. 101-336-104 Stat 327.42 U.S.C. 12101-
12213 and 47 U.S.C. Sections 225 and 611 including Title I, Employment, Title II, Public Services;
Title II, Public Accommodations and Services Operated by Private Entities; Title IV
telecommunications; and Title V, Miscellaneous Provisions.
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The Rehabilitation Act of 1973, 29 U.S.C. Section 794.
The Federal Transit Act, as amended 49 U.S.C. Sections 1612.
The Fair Housing Act as amended, 42 U.S.C. Section 3601-3631.

5. MIAMI-DADE COUNTY DEBARMENT DISCLOSURE
ORDINANCE 93-129

The ENGINEER or his agents, officers, principals, stockholders, subconsultants or their affiliates are
not debarred by Miami-Dade County.

6. SWORN STATEMENT UNDER SECTION 287.133(3)(a), FLORIDA STATUTES ON
PUBLIC CRIMES

1. I understand that a “public entity crime” as defined in Paragraph 287.133(g),
Florida Statutes, means a violation of any state or federal law by a person with
respect to and directly related to the transaction of business with any public entity
or with an agency or political subdivision of any other state or with the United
States, including, but not limited to, any bid or contract for goods or services to
be provided to any public entity or an agency or political subdivision of any other
state or of the United States and involving antitrust, fraud, theft, bribery,
collusion, racketeering, conspiracy, or material misrepresentation.

2. I understand that “Convicted” or “Conviction” as defined in Paragraph
287.133(1)(b), Florida Statutes, means a finding of guilt or a conviction of a
public entity crime, with or without an adjudication of guilt, in any federal or
state trial court of record relating to charges brought by indictment or information
after July 1,1989, as a result of a jury verdict, nonjury trial, or entry of a plea of
guilty or nolo contedere.

3. T understand that an “affiliate” as defined in Paragraph 287.133 (1) (a), Florida
‘Statutes, means:

1) A predecessor or successor of a person convicted of a public entity crime:
or

2) An entity under the control of any natural person who is active in the
management of the entity and who has been convicted of a public entity
crime. The term “affiliate” includes those officers, directors, executives,
partners, shareholders, employees, members, and agents who are active in
the management of an affiliate. The ownership by one person of shares
constituting a controlling interest in another person, or a pooling of
equipment or income among persons when not for fair market value
under an arm’s length agreement, shall be a prima facie case that one
person who has been convicted of a public entity crime in Florida during
the preceding 36 months shall be considered an affiliate.

4. T understand that a “person” as defined in Paragraph 287.133(1)(e), Florida
Statutes means any natural person or entity organized under the laws of any state
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or of the United States with the legal power to enter into a binding contract and
which bids or applies to bid on contracts for the provision of goods or services let
by a public entity, or which otherwise transacts or applies to transact business
with a public entity. The term “person” includes those officers, directors,
executives, partners, shareholders, employees, members, and agents who are
active in management of an entity.

5. Based on information and belief, the statement which I have marked below is true
in relation to the entity submitting this sworn statement. (Please indicate which
statement applies).

_>_<__ Neither the entity submitting this sworn statement, nor any officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in
management of the entity, nor any affiliate of the entity have been charged with and
convicted of a public entity crime subsequent to July 1, 1989.

___ The entity submitting this sworn statement, or one or more of the officers, directors,
executives, partners, shareholders, employees, members, or agent who are active in
management of the entity, or an affiliate of the entity has been charged with and convicted of
a public entity crime subsequent to July 1, 1989, AND (Please indicate which additional
statement applies)

_____There has been a proceeding concerning the conviction before a hearing officer of the
State of Florida, Division of Administrative Hearings. The final order entered by the hearing
officer did not place the person or affiliate on the convicted vendor list. (Please attach a copy

of the final order)

_____The person or affiliate was placed on the convicted vendor list. There has been a
subsequent proceeding before a hearing officer of the State of Florida, Division of
Administrative Hearings. The final order entered by the hearing officer determined that it
was in the public interest to remove the person or affiliate from the convicted vendor list.

(Please attach a copy of the final order)

The person or affiliate has not been placed on the convicted vendor list (Please describe
any action taken by or pending with the Department of General Services)

7. CRIMINAL RECORD
ORDINANCE NO. 94-34

The ENGINEER, as of the date of the execution of this Agreement:

x has not been convicted of a felony during the past ten (10) years, nor does it, as of the date of
bid or proposal submission, have an officer, director or executive who has been convicted of a felony

during the past ten (10) years.

has been convicted of a felony during the past (10) years, or as of the date of bid or proposal

submission, has an officer, director or executive who has convicted of a felony during the past ten
(10) years.
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8. DELINQUENT OF CURRENTLY DUE FEES OR TAXES
ORDINANCE NO. 95-178

Except for small purchase orders and sole source contracts, convention and your is
development taxes, all delinquent and currently due fees or taxes - including but not limited to real
and property taxes, utility taxes and occupational licenses taxes - which are collected in the normal
course by the Miami-Dade County Tax Collector as well as Miami-Dade County issued parking
tickets for vehicles registered in the name of the ENGINEER been paid.

9. DOMESTIC VIOLENCE LEAVE

In compliance with Miami-Dade County Resolution Number 185-00, the ENGINEER certifies that
its compliance with the Domestic Leave Ordinance No. 99-5; codified at 11A-60 et. Seq. of the
Miami-Dade County Code, providing domestic violence leave to their employees. In addition, I
understand that failure to meet the terms and conditions of the ordinance shall constitute a default of
the subject contract and may be cause for suspension, termination and debarment, in accordance with
the terms of the contract and the debarment procedures of the County.

10. PAYMENTS TO COUNTY ARE NOT IN ARREARS
ORDINANCE NO. 99-162

In compliance with Miami-Dade County Ordinance Number 99-162, the ENGINEER is not in
arrears on any payment under a contract, promissory note or other loan document with the COUNTY
either directly or indirectly by which the ENGINEER has a controlling interest. In addition, I
understand that failure to meet the terms and conditions of any obligation or repayment schedule
shall constitute a default of the subject contract and may be cause for suspension, termination and
debarment, in accordance with the terms of the contract and the debarment procedures of the County.

11. CODE OF BUSINESS ETHICS AFFIDAVIT
(ORDINANCE 01-96)
[DADE COUNTY CODE SEC. 2-8.1(i)]

The Engineer, as of the date of execution of this Agreement,

Has adopted a code of business ethics and will comply with all applicable governmental rules
and regulations including, among others, the Miami-Dade County Conflict of Interest and Code
of Ethics Ordinance and the Miami-Dade County False Claims Ordinance.

Failure to comply with the requirements of the above Ordinance as included in the contract
specifications shall render the contract voidable, and subject violators to debarment, in
accordance with the terms of the contract and debarment procedures of Miami-Dade County, of
those persons or entities who knowingly violate this policy or falsify information.
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I have carefully read this entire eight page document, made a part of this Agreement as Exhibit “A”
and certify that the information provided is true and accurate.

STATE OF FLORIDA )
) SS

COUNTY OF DADE )

- Swomn to and subscribed before me at Miami-Dade County, Florida this ‘Z “/day of
JUN 2007, by ] zmczw erraita on behalf of SES TNy gineenng [nc .

”_{ Who 1s personally know to me
___ Who produced identification:

Type of Identification:
ok 0. Mandnse . Ve St

Signature of Notary Public ignature of Affidavit
State of Florida at Large

Evia D Maran #/

int, t i
Print, type or stamp name of notary public ERIKA D. MARANTE
¢ MY COMMISSION # DD 551785
i EXPIRES: May 14, 2010
- 4 Bmded Thru Notaly Public Undarwmers
Legal Name & Title ‘ ' ’
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EXHIBIT B

ENGINEERING,INDC.

June 21, 2007 (Revised)

Ms. Amelia M. Cérdova-Jimenez

A&E Consultant Selection Coordinator
Office of Capital Improvements
County Manager's Office

111 NW 1 Street - Suite 2130

Miami, Florida 33128-1909

Re: Design Proposal PS 502 (SPO502RR)
(E06-WSAD-03)

Dear Ms. Cordova-Jimenez,

We appreciate this opportunity to prepare this Proposal for Professional Services for the
referenced project. In accordance with our Agreement for Professional Services (to be
executed) and the Design Scope of Work for PS 502 (SP0502RR), we are submitting our
understanding of the Scope of Work and Fee Proposal to provide professional engineering
services to Miami-Dade Water and Sewer Department.

SCOPE OF WORK

The Scope of Work as we understand it at the present time will consist of the engineering
design and preparation of construction documents (Plans and Specifications) for the
construction of modification and upgrades to Pump Station 502 as described on the Design
Scope of Work for PS 502, which is attached and made part of this proposal.

Due to the limited time given to prepare this fee proposal and to verify existing site
conditions and pump station upgrades required, we have made the following assumptions:

1. Project design scope of work is limited to the pump station site and no sewer main
upgrades or extensions will be required.

2. Updates to PS electrical will not include backup generator.

3. MDWASD will provide information on upgrades to pump station and no modeling or
hydraulic design will be required.

4. The existing pump station structures are structurally sound and no structural design
is required.

ACCEPTANCE

This proposal and fee schedules are based on the acceptance within thirty (30) days of
the date of preparation. If not accepted by you within that time period, we reserve the
right to re-evaluate the terms and conditions contained herein.

3



June 13, 2007
Page 2

ACCEPTANCE OF PROPOSAL

We would expect to commence our services promptly after receipt of your acceptance of
this proposal.

COMPENSATION

Our Engineering Fees for the above described Basic Services will be a lump sum amount of
SIXTY-ONE THOUSAND SIX-HUNDRED AND EIGHTY DOLLARS AND EIGHTY CE™TS
($61,680.80). Project shall be completed within 180 days from notice to begin. Pleas. see
enclosed Attachments D, E and F for fee breakdown and additional information.

This Proposal and our Professional Services Agreement with MDWASL: represe~s the
entire understanding between the MDWASD and SRS Engineering, Inc. in respec’ to the
Project and may only be modified in writing when signed by both of us. If the fc -egoing
is agreeable to you, please execute the original of this Agreement where irdicated
below and return to our office.

Very trgly yours,

Egg io Serralta, P.E.

President

I have read the foregoing Letter of Agreement and agree to all terms and -onditions stated
therein.

Accepted this day of , 2007

Miami-Dade Water and Sewer Department

By:

Title:

Enclosure

MDWASD PS 502 b.con.doc

A



OCI Project: EO6-WASD-03

MIAMI-DADE WATER AND SEWER DEPARTMENT
DESIGN SCOPE OF WORK for PS 502 (SP0502RR)
(E06-WASD-03)

Rev 05/21/2007

Section 1 — Introduction

The Miami-Dade County Office of Capital Improvements (OCl) is providing funding for
this project. The Office of Capital Improvements (OClI) will have final approval of invoices
and invoicing format. The Miami-Dade Water and Sewer Department (MDWASD) is
requesting a man-hour and fee estimate to complete Tasks 1, 2 and 3 as specified in this
document. The MDWASD assigned Task 1, Task 2 and Task 3 to the following Design

Consultant (DC) XXX XXXXX.

Section 2 — Project Description

Background:
As mandated by the First Partial Consent Decree filed against the Metropolitan Dade

County and the Miami-Dade Water and Sewer Department by the United States
Environmental Protection Agency (USEPA), the nominal average pump operating time of
each sewer pump station owned by the Department shall be less than or equal to ten
(10) hours per day. Therefore any sewer pump station that operates beyond this cntenon

must have a remedial plan of corrective action.

Section 3 — Procurement Method for Construction
The project will be constructed by Miami-Dade standard procurement methods.

Section 4 — Preliminary Project Schedule

The preliminary project schedule shall be provided by the Department. The project
deliverables and milestones will be enforced in an effort to meet the MDWASD

deadlines. No scheduling delays will be tolerated.

Section 5 — Scope of Work and Deliverables
The Scope of Work of the plan for corrective action for this pump station No 502 is

shown in Attachment C.

The deliverables will be provided by the Department together with the Engineering
Service Request attached to the Notice to Proceed letter.

Task 1. Full Area Survey

5/21/2007 SCOPE OF WORK E06-WASD-03 1
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OCI Project: EO6-WASD-03

The Full Area Survey shall meet the MDWASD Survey Standards for As-built Submittals
(See Attachment A) and include, but not limited to hard copy and electronic copy

containing at least the following information:

Task 2.

Above Ground Information (Pavement, Sidewalks, Fences, Structures,
Power Poles, Driveway material, etc.)

Existing Underground Utilities within the Property or Easements (inverts,
Catch Basins, Manholes, Sizes, Phone, Gas, Cable TV, Electricity, etc.)
Existing Above Ground Utilities within the Pump Station Area or Easement
(Valves, Meter Boxes, Lids, Rim Elevations, Fire hydrants, Over Head
Cables, etc.)

Hard Copy and Electronic Copy (Four (4) certified copies)

Design Work

The design of this project is summarized in the Engineering Report that will be provided
by the Department.

Task 2.1

BODR-30% Design Submittal

For the development of this sub-task, the following is the responsibility of the Consultant:

5/21/2007

Attend Kick-off Meeting and Prepare Draft Meeting Minutes.

The Department will provide a detailed Engineering Report with all the
necessary technical information for a sound design of the facility.

Utility Survey

Site Review Narrative (2-page general description of project)

Field Observations and Conversations/interviews (One site visit is
included) ,

Field Visit to Project Site Accompanied by MDWASD Project Manager &
by Pump Station Maintenance Division Representative (One site visit is
included) .

Site Photographs

Property Designation / Easement Identification (MDWASD will provide this
information if available, otherwise will be part of the CD to obtain a
Certified Survey of the property)

Identification of Municipal Jurisdictions and Special Requirements
(provided by the County)

Clear ldentify Utility Conflicts and Document Information on Utility Survey
Status Sheet with corresponding Back-up Information. (See Attachment
C). To be provided with DC’s Monthly Invoice.

Permitting Requirements from different Agencies.

Geotechnical Report if Required and in Compliance with MDWASD
Standards and Specifications (One (1) Soil Boring will need to be provided
within the Pump Station site to the depth specified by the Engineer)

SCOPE OF WORK E06-WASD-03 2
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Task 2.2

OCI Project: EO6-WASD-03

MOT Requirements (if needed) will be supplied for the permits.

The Design set will consist of the following sheets: Cover, Demolition &
Proposed site plans, Mechanical’s, Structural’s & Electrical.

Location of Tie-Ins to Existing System.

Revision of the Design Schedule.

Preliminary Construction Cost Estimate.

Attend Submittal Review Meeting (if needed) and Prepare Meeting
Minutes

Submit Proposed Horizontal Alignment to the specific Public Works
department for Dry-Run Approval.

Provide Eight (8) sets of hard copies and one (1) set of electronic copy.

60% Design Submittal

The 60% submittal will include, but is not limited to, the following information:

Task 2.3

Include Comments from BODR-30% Submittal

Selected Design Alternative (if any)

Detail the Permitting Requirements. (listed in a memo format)

Design Schedule Review, including schedule for permit applications and
estimated time for approvals.

Detailed Construction Cost Update.

Attend (one) Submittal Review Meeting and Prepare Draft Meeting

Minutes.
Provide Eight (8) sets of hard Copies and one (1) set of electronic copy

90% Design Submittal

The 90% submittal will include, but is not limited to, the following information:

5/21/2007

Include Comments from 60% Submittal Review
Design Schedule Review.

Construction Schedule Review.

Completed Permit Applications for Review.

Attend (one) Submittal Review Meeting

Engineer's Construction Cost Estimate, based on bid items in the
standardized Proposal. (the County to supply the format and previous bid

prices)
List of Materials and corresponding cost estimates
Attend (one) Submittal Review Meeting and Prepare Draft Meeting

Minutes.
Provide Eight (8) sets of copies and one (1) set electronic copy.

SCOPE OF WORK E06-WASD-03 3
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OCI Project: EO6-WASD-03

Task 2.4 Contract and Bid Documents
The Complete Bid Package will be submitted with the 90% Design Submittal as per
MDWASD Standards and will include, but not limited to the following information:

Front-End Documents (The Design Consultant is responsible for the following

documents):

¢ Table of contents

o Advertisement for bids

e Questionnaire

» Instruction to bidders

e Proposal (according to Standard Bld Items List w/descriptions and quantities)
o Certified resolution (proposal/bid bond)

* Prescribed bid bond

+ Bidder’s affidavit

o Disclosure affidavit

e Sworn statement - public entity crimes

e Employment disclosure affidavit

o Clearinghouse affidavit

e Ordinance 98-30 affidavits and disclosure form

s Contract

o Certified resolution (contract, performance and payment bonds)

e Surety performance and payment bond

e General covenants and conditions

e Supplemental general conditions (when Ordlnance 90-143 is applicable),

including Wage and Benefit Schedules. Community Small Business
Enterprise Participation Provisions, Appendices and Contractors
Certification List, and all Applicable Miami-Dade County Programs, such as

the Community Workforce Program, Etc.
Others as required

Technical Specifications

e Scope

¢ Plans by the Department

e Sequence of Construction and General Information

e Measurement and Payment (describing scope of activities included in Proposal).
o Others as required.

Appendices

Task2.5  Permit Package _‘
The DC will prepare the Permit Packages and obtain applicable signatures once the 90%
submittal has been reviewed and approved. The checks for the permit fees from the

5/21/2007 SCOPE OF WORK E06-WASD-03 4
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OCI Project: E06-WASD-03

different agencies are provided as described in Task 2.7. The DC will submit the Permit
Packages and checks to the respective permitting agencies and respond to any RFls the
agencies may have. The submittal of the Permit Package will include eight (8) copies

and the following information;

Task 2.6

Revised 90% Drawings, signed and sealed by the DC, and Specifications.
Traffic Control or MOT separate from the set of plans.

Required Support Information for each Permit Request.

Completed Permit Applications for Each Agency Signed and Sealed by the

DC
Tracking Sheet with Indication of Dates of Submittal of Each Application
and Approval or Comments from the Corresponding Agency.

Incorporate Revisions Requested by the Permitting Agencies

100% Design Submittal (Final)

The 100% Submittal will include the following items:

Task 2.7

Include Comments from 90% Submittal Review and Permitting Agencies

Permits

Final Construction Schedule.

Final Construction Cost Estimate.

Bid Package containing:

Mylar paper 100% Construction Drawings

Approved 100% Construction Drawings (Four (4) copies)
Master Specifications Book (Original not bounded)
Master Specifications Book (four copies, bounded)

CD with 100% Construction Drawings

CD with Master Specifications Book.

VVVYYYYVY

Permit Fees

The Design Consultant will be responsible for all Permit Fees. This task shall be
budgeted according to the estimated permit direct cost for every agency. The Permit
Fees in this task will be charged against this budget item and reimbursed to the DC with
the presentations of corresponding receipts only for the actual cost of permits. Although
there could be some funds left in this sub-task at the end of the project, the DC will not

be allowed to bill for the remaining portion.

Task 3

Limited Construction Support Services

The Limited Construction Support Services will include the following items:

5/21/2007

Attend (one) Pre-Bid Meeting
Attend (one) Pre-Construction Meeting

SCOPE OF WORK E06-WASD-03 5
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OCI Project: EO6-WASD-03

s Respond to reasonable Request for Information (RF1)

e Review Shop Drawings
e Plan Revisions During Construction (if required)
e Review and approval to change order requests (if requested)

Section 6 — Design Proposal Assumptions
The estimates for this Proposal shall include the following:

e Prepare and deliver “status reports” to MDWASD as back up for each Invoice.
(See Attachment B)

s A copy of all project related correspondence sent or received by the DC shall be
sent to the MDWASD Project Manager.

e Implementation of an internal Quality Assurance/Quality Control (QA/QC) process
to ensure proper design and adherence to MDWASD and all applicable
standards. The DC shall submit with this proposal the time that he plans to use in
every Task to be in compliance with the project.

e Application of MDWASD's latest standard form, construction contract, standard
design details, and design criteria and policies for use in completing the
Construction Package. (latest standards supplied by MDWASD)

¢ The use of Surveying Consultant for surveying services by providing them with a

surveying scope of work and their fee in the proposal. Survey must follow
MDWASD Site Survey Requirements (See Aftachment A)
DC will request as-built record plans from MDWASD or other utilities as

necessary.

Section 7 — Proposed Design Schedule

The Department will provide the detailed project design schedule for this project. The
start date to coincide with the written Design Notice to Proceed (NTP). The Review
periods by MDWASD for each submittal not to exceed 15 calendar days shall be

included in the project design schedule.

Section 8 — Proposed Project Cost _

The DC must submit a detailed breakdown in the proposal for the engineering fees by TASK (See
Attachment D). The DC must submit a detailed breakdown of Task 3 - Limited Construction
Support Services (See Attachment E). A separate proposal should be Included for surveying with
breakdown description of activities and the associated fee (See Attachment F).

5/21/2007 SCOPE OF WORK E06-WASD-03 6
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ATTACHMENT A

SITE SURVEY REQUIREMENTS

A. The full route survey will include all intersections. The survey at the intersections will
extend 50 feet beyond the points of curvature (point at which right-of-way lines

intersect)

B. Boundary information will- include right-of-way lines, subdivision lines, section lines,
fot lines, base lines and easement fines as required by the project. The surveyor will
gather boundary line data from the right-of-way maps and MDWASD and utility
easement records. The surveyor will depict and label boundary data on the plans for
informational purposes only. The surveyor will not perform a boundary survey.

1.

MDWASD Survey Procedure for Horizontal and Vertical Control

Survey stationing goes from south to north and from west to east (if a pipeli'ne
project). Stationing should be tied to established monumental lines. The surveyor
must tie baseline or centerline to section corners, or to monument lines or to

right-of-way lines at intersection (if a pipeline project).

2. Survey is to be performed in the State Plane Coordinate System.

The surveyor must reference points along the survey line to perpetuate the

-alignment. Whenever possible, the reference points should be established at

right angles to the survey base line and at intervals no longer than 1,400 feet.
Show reference points on construction plans at intersection (if a pipeline project)..
Establish the centerline of side streets. Set nail and disc. Give station equation
and angle turned. Show on plans (if a pipeline project).

Show all curve data (horizontal) on plans. Set points of curvature and points of
tangency in the field, reference the P.C. and P.T. or P.I. (if a pipeline project).

This information may be shown in tabular form and written inside the drawing.

Tie easement lines to the baseline; give station and angle turned (if a pipeline

project).
Set centerline or base line stations every 100 feet on the ground using iron rods
in dirt area or P.K. nails on asphalt (if a pipeline project), and show elevation of

set points.

On vertical control refer to the datum used (NGVD, City of Miami). The
Department will allow the use of an assumed datum only with permission in
writing and under no circumstance will the elevation assumed be less than

100.00.

o



9. The surveyor will establish bench marks and temporary bench marks (T.B.M.)
throughout the project at approximately 1,000 feet intervals (if a pipeline project).

Show information on plans.
10. Tie the centerline to the baseline, if different, to each other (if a pipeline project).

11.Tie proposed pipe to centerline or baseline not to right-of-way line. The surveyor
will tie the right-of-way line to the centerline or the baseline (if a pipeline project)

12.Show all survey information on plans.

13.Show all points of intersections and deflection angles. Bearings can substitute
angles (if a pipeline project). Include bases of bearings on plans (plat, township,

etc.)
D. Topographic information gathered will include the following:
1. Horizontal and vertical location of visible fixed improvements within project limits.

2. Location of trees with 3-inch diameter trunks or larger.

. Rim, top and invert elevations of all existing sanitary sewers’ manholes, pump
wet and dry wells, drainage culverts, manholes and catch basins.

4. Locate project site centerline fow and high points with elevations.
5. Cross-sections elevations at approximately one hundred (100) feet stations of the
applicable features (if a pipeline project).
a) The centeriine of the roadway
b) Edge of the pavement
c) Top of shoulder
d) Bottom of shoulder
e) The centerline of swale
f) Gutter
g) Top of the curb
~h) Back of the sidewalk
i) Right-of-way line
j) Low points
K) Medians _
6. Any abrupt changes in grades immediately beyond the limits of the project.

The Registered Surveyor will submit to the design consultant, an AutoCAD Version 14
drawing file, four (4) signed and sealed survey plans of the project site at 1-inch equals
40-feet scale. The design consultant will prepare preliminary and final designs based on
this survey. The design consultant will submit to the PM and MDWASD one (1) copy of

the final survey.
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ATTACHMENT C

Scope of Work for PS 502 (SP0502RR)

1. Replace existing Suction and Discharge pipes with 12-inch suction and 8-inch
discharge, together with all the necessary valves and fittings.

2. Rehabilitate the existing 6 ft wet well, if needed and after the Engineer approval.

3. Install new with all other appurtenances.

4. New lateral service from existing transformer, main fused disconnect safety switch,
control panel, motor safety disconnect switches, wiring and grounding system.

5. Replace any part of sidewalk, pavement or any other damaged area, after construction.
6. Provide, replace, remove, relocate, any other item not shown in this scope of work that
will improve the general upgrade to this station, AFTER the Engineer’s approval.

5/21/2007
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